
                               Date:    8/16/2004 
State of New Hampshire 
Bureau of Purchase and Property             Bid No.:       88 
25 Capitol Street, State House Annex 
Concord, New Hampshire   03301-6398     Date of Bid Opening:     8/31/2004 

 
Time of Bid Opening:    1:30 

 
PLEASE DIRECT ANY QUESTIONS REGARDING THIS BID TO:  ALAN HOFMANN, PURCHASING AGENT/kc 

        TEL. NO:  (603) 271-2550 - FAX No. (603) 271-2700 
  
BID INVITATION FORCONTRACT FOR:   ASBESTOS CONTAINING MATERIAL (ACM) ABATEMENT SERVICES 
Unless specifically amended or deleted by the Division of Plant and Property Management, the following General Terms and Conditions apply to this Bid and any 
resulting Purchase Order or Contract. 
 
GENERAL CONDITIONS AND INSTRUCTIONS: 
NATURE OF, AND ELIGIBILITY TO RESPOND. This bid invitation is submitted in 
accordance with Chapter 21-1, and rules promulgated thereunder, and constitutes a 
firm and binding offer.  A bid may not be withdrawn unless permission is obtained 
from the Bureau of Purchase and Property. 
 

  FEDERAL FUNDS. This Division of Plant and Property Management, under RSA 
21-1:14, VIII shall assure the continuation or granting of federal funds or other 
assistance not otherwise provided for by law by following the Federal Procurement 
Standards. 

Bids may be issued only by the Bureau of Purchase and Property and are not 
transferable. 
 
SAMPLES AND DEMONSTRATIONS. When samples are required they must be 
submitted free of costs and will not be returned. 
 

  STATE’S OPTIONS: The Bureau of Purchase and Property reserves the right to 
reject or accept all or any part of any bid, to determine what constitutes a 
conforming bid, to award the bid solely as it deems to be in the best interest of the 
State, and to waive irregularities that it considers not material to the bid. 

Items left for demonstration or evaluation purposes shall be delivered and installed 
free of charge and shall be removed at no cost to the State. Demonstration units 
shall not be offered to the State as new equipment. 

  PUBLIC INFORMATION: The responding vendor hereby acknowledges that all 
information relating to this bid and any resulting order (Including but not limited to 
fees, contracts, agreements and prices) are subject to these laws of the State of 
New Hampshire regarding public information. 
 

Bids. Bids must be received at the Bureau of Purchase and Property before the 
date and time specified for the opening. Bids must be submitted on this bid form or 
exact copies and must be typed or clearly printed in ink. Corrections must be 
initialed. Bids are to be made less Federal Excise Tax and no charge for handling 
unless required by law. 
 

  PERSONAL LIABILITY: The responding vendor agrees that in the preparation of 
this bid or the execution of any resulting contract or order, representatives of the 
State of New Hampshire shall incur no liability of any kind. 

Bids will be made available to the public after the time of award. Bid results will be 
given by mail only if requested in writing and accompanied by a self-addressed, 
stamped business size envelope. 

  PROOF OF COMPLIANCE. The responding vendor may be required to supply 
proof of compliance with proposal specifications. When requested, the responding 
vendor must immediately supply the Bureau of Purchase and Property with certified 
test results or certificates of compliance. Where none are available, the State may 
require independent laboratory testing. All costs for such testing, certified test 
results or certificate of compliance shall be the responsibility of the responding 
vendor. 

SPECIFICATIONS. Vendors must submit on items as specified. Proposed changes 
must be submitted in writing and received at the Bureau of Purchase and Property 
at least five (5) working days prior to the bid opening. Vendors shall be notified in 
writing if any changes to the specifications are made. 

  FORM OF CONTRACT. The terms and conditions set forth in any additional Terms 
and Conditions by the Bureau of Purchase and Property are part of the bid and will 
apply to any contract awarded the responding vendor unless specific exceptions are 
taken and accepted and will prevail over any contrary provisions in Terms and 
Conditions submitted by the responding vendor. 
 

AWARD. The award will be made to the responsible Vendor submitting a 
conforming RFB meeting specifications at the lowest cost unless other criteria are 
noted in the RFB. Unless otherwise noted, the award may be made by individual 
items. 

  OFFER. The undersigned hereby offers to sell to the State of New Hampshire the 
commodities or services indicated in the following page(s) of this Bid at the price(s) 
quoted in complete accordance with all conditions of this Bid. 

 
If there is a discrepancy between the unit price and the extension, the unit price will 
prevail. 
 
When identical low bids are received the award will be made in accordance with the 
Administrative Rules. 
 

  Company 
Name:__________________________________________________ 
 
Address: _______________________________________________ 
 
                 _______________________________________________ 

Discounts will not be considered in making award but may be offered on the Invoice 
for earlier payment and will be applicable on the date of completion of delivery or 
receipt of Invoice, whichever is later. On orders specifying split deliveries, discounts 
will apply on the basis of each delivery or receipt of Invoice, whichever is later. 

   
Tel.#:(local)___________________ (Toll free)__________________ 
 
Fax#:_______________________ (EMAIL) ____________________ 

 
PATENT INFRINGEMENT. Any responding vendor who has reason to believe that 
any other responding vendor will violate a patent should such responding vendor be 
awarded the contract shall set forth in writing, prior to the date and time of opening, 
the grounds for his belief and a detailed description of the patent. 
 

  Authorized 
Signature:_______________________________________________ 
 

_____________________________________________________ 
(TYPE OR PRINT NAME) 

ASSIGNMENT PROVISION. The responding vendor hereby agrees to assign all 
causes of action that it may acquire under the antitrust laws of New Hampshire and 
the United States as the result of conspiracies, combinations, or contracts in 
restraint of trade which materially affect the price of goods or services obtained by 
the state under this contract if so requested by the State of New Hampshire. 

  This document must be signed by a person who is authorized to legally obligate the 
responding vendor. A signature on this document indicates that all State of New 
Hampshire terms and conditions are accepted by the responding vendor and that 
any and all other terms and conditions submitted by the responding vendor are null 
and void, even if such terms and conditions have terminology to the contrary. The 
responding vendor shall also be subject to State of New Hampshire terms and 
conditions as stated on the reverse of the purchase order. 
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CONTRACT TERMS AND CONDITIONS 
 

1. The State of New Hampshire, acting through the Division of Plant and 
Property Management, engages the firm or individual ("the Vendor") to perform 
the services and/or sale of goods, described in the attached State documents, if 
any, and the Vendor’s bid or quotation, both of which are incorporated herein by 
reference. 

  

8.2.2.   give the Vendor a written notice specifying the Event of Default and 
suspending all payments to be made under this agreement and ordering that the 
portion of the Contract Price, which would otherwise accrue to the Vendor during the 
period from the date of such notice until such time as the State determines that the 
Vendor has cured the Event of Default, shall never be paid to the Vendor; and 

2. COMPLIANCE BY VENDOR WITH LAWS AND REGULATIONS.  In 
connection with the performance of this agreement, the Vendor shall comply with 
all statutes, laws, regulations, and orders of federal, state, county or municipal 
authorities which shall impose any obligation or duty upon the Vendor, including, 
but not limited to civil rights and equal opportunity laws. 

  

8.2.3. set off against any other obligation the State may owe to the Vendor any 
damages the State suffers by reason of any Event of Default; and 

 
8.2.4.   treat the agreement as breached and pursue any of its remedies at law or in 
equity, or both. 

 
3. TERM.  The contract, and all obligations of the parties thereunder, shall 
become effective on a specified date and shall be completed in their entirety 
prior to a specified date. Any work undertaken by the Vendor prior to the 
effective date shall be at his sole risk and, in the event that the contract shall not 
become effective, the State shall be under no obligation to reimburse the Vendor 
for any such work. 

  

9. WAIVER OF BREACH.   No failure by the State to enforce any provisions hereof 
after any Event of Default shall be deemed a waiver of its rights with regard to that 
Event, or any subsequent Event. No express failure of any Event of Default shall be 
deemed a waiver of any provision hereof. No such failure or waiver shall be deemed a 
waiver of the right of the State to enforce each and all of the provisions hereof upon 
any further or other default on the part of the Vendor. 
 

4. CONTRACT PRICE.  The contract price, a payment schedule and a maximum 
limitation of price shall be as specified by the bid invitation and the Vendor’s bid. 
All payments shall be conditioned upon receipt, and approval by the State, of 
appropriate vouchers and upon satisfactory performance by the Vendor, as 
determined by the State. The payment by the State of the Contract Price shall 
constitute complete reimbursement to the Vendor for all expenses of any nature 
incurred by the Vendor in the performance by the Vendor and complete payment 
for the Services. The State shall have no other liability to the Vendor. 
 

  

10. VENDOR’S RELATION TO THE STATE.  In the performance of this agreement 
the Vendor is in all respects an independent contractor, and is neither an agent nor an 
employee of the State. Neither the Vendor nor any of its officers, employees, agents or 
members shall have authority to bind the State nor are they entitled to any of the 
benefits, workmen’s compensation or emoluments provided by the State to its 
employees. 

5. DELIVERY.  If the vendor fails to furnish items and/or services in accordance 
with all requirements, including delivery, the state may re-purchase similar items 
from any other source without competitive bidding, and the original vendor may 
be liable to the state for any excess costs. 
 

  

11. ASSIGNMENT AND SUBCONTRACTS.  The Vendor shall not assign, or 
otherwise transfer any interest in this agreement without the prior written consent of 
the State. No work required by this contract shall be subcontracted without the prior 
written consent of the State. 

If a vendor is unable to complete delivery by the date specified, he must contact 
the using agency. However, the agency is not required to accept a delay to the 
original delivery date. All deliveries are subject to inspection and receiving 
procedure rules as established by the State of New Hampshire. Deliveries are 
not considered accepted until compliance with these rules has been established. 
State personnel signatures on shipping documents shall signify only the receipt 
of shipments. All deliveries shall be FOB Destination. 

  

12. INDEMNIFICATION.  The contractor shall defend, indemnify and hold harmless 
the State, its officers and employees, from and against any and all losses suffered by 
the State, its officers and employees, and any and all claims, liabilities or penalties 
asserted against the State, its officers and employees, by or on behalf of any person, 
on account of, based on, resulting from, arising out of (or which may be claimed to 
arise out of) the acts or omissions of the Vendor. Notwithstanding the foregoing, 
nothing herein contained shall be deemed to constitute a waiver of the sovereign 
immunity of the State, which immunity is hereby reserved to the State. This covenant 
shall survive the termination of this agreement. 
 

6. INVOICING.  All invoices must be in triplicate showing Order Number, Unit 
and Extension Prices and discounts allowed. A separate invoice shall be 
submitted for each order. Unless otherwise noted on the invitation to bid or 
purchase order, payment will not be due until thirty (30) days after all services 
have been completed, or all items have been delivered, inspected and accepted 
or the invoice has been received at the agency business office, whichever is 
later. 
 

  

12.1 PATENT PROTECTION.  The seller agrees to indemnify and defend the State of 
New Hampshire from all claims and losses resulting from alleged and actual patent 
infringements and further agrees to hold the State of New Hampshire harmless from 
any liability arising under RSA 382-A:2-312(3). (Uniform Commercial Code). 

7. PERSONNEL. 
7.1.  The Vendor shall disclose in writing the names of all owners (5% or more), 
directors, officers, employees, agents or subcontractors who are also officials or 
employees of the State of New Hampshire. Any change in this information shall 
be reported in writing within fifteen (15) days of their occurrence. 
 

  

13. TOXIC SUBSTANCES.  In compliance with RSA 277-A known as the Workers 
Right to Know Act, the vendor shall provide Material Safety Data Sheets with the 
delivery of any and all products covered by said law. 

7.2.  The person signing this agreement on behalf of the State, or his or her 
delegee ("Contracting Officer") shall be the State’s representative for purposes of 
this agreement. In the event of any dispute concerning the interpretation of this 
agreement, the Contracting Officer’s decision shall be final. 
 

  

14. NOTICE. Any notice by a party hereto to the other party shall be deemed to have 
been duly delivered or given at the time of mailing by certified mail, postage prepaid, in 
a United States Post Office addressed to the parties at the addresses given below. 

8.  EVENT OF DEFAULT; REMEDIES. 
 
8.1.  Any one or more of the following acts or omissions of the Vendor shall 
constitute an event of default hereunder ("Events of Default"): 
 

  

15. AMENDMENT.  This agreement may be amended, waived or discharged only by 
an instrument in writing signed by the parties hereto. 

8.1.1.   failure to deliver the goods or services satisfactorily or on schedule; or  
 
8.1.2.   failure to submit any report required hereunder; or   

16. CONSTRUCTION OF AGREEMENT AND TERMS.  This agreement shall be 
construed in accordance with the laws of the State of New Hampshire, and is binding 
upon and inures to the benefit of the parties and their respective successors and 
assigns. 
 

8.1.3.   failure to perform any of the other covenants and conditions of this 
agreement. 
 
8.2.  Upon the occurrence of any Event of Default, the State may take any one, 
or more, or all, of the following actions: 

  

17. ADDITIONAL PROVISIONS.  The additional provisions (if any) have been set forth 
as Exhibit "A" hereto. 

8.2.1.   give the Vendor a written notice specifying the Event of Default and 
requiring it to be remedied within, in the absence of a greater or lesser 
specification of time, thirty (30) days from the date of the notice; and if the Event 
of Default is not timely remedied, terminate this agreement, effective two (2) 
days after giving the Vendor notice of termination; and 

  

18. ENTIRE AGREEMENT.  This agreement, which may be executed in a number of 
counterparts, each of which shall be deemed an original, constitutes the entire 
agreement and understanding between the parties, and supersedes all prior 
agreements and understandings relating hereto. 
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BID INVITATION FOR A CONTRACT FOR: 
ASBESTOS CONTAINING MATERIAL (ACM) ABATEMENT SERVICES 

 
PURPOSE:
The purpose of this bid invitation is to establish a contract(s) for ACM ABATEMENT SERVICES to be ordered by the State of New 
Hampshire agencies as needed, during the term of the contract, in accordance with the requirements of this bid invitation and any resulting 
contract. 
 
CONTRACT TERM: 
The contract shall become effective upon execution by the Vendor and the approval of the Commissioner of the NH Department of 
Administrative Services.  Initial contract period shall begin upon notification of award and shall extend through JUNE 1, 2006. 
Contract terms may be extended in one-year increments upon the recommendation and approval of DAS, not to extend beyond JUNE 
1, 2009.  The State of New Hampshire shall have the right to terminate any contract at any time by giving the vendor a thirty-(30) day 
written notice. 
 
BID PRICES:
The prices bid by the successful bidder shall remain firm for the entire term of the contract and any extension thereof and shall include 
delivery and all other charges.  Bid prices should be government and/or educationally discounted prices. 
 
ABILITY TO PROVIDE:
Successful bidder must be capable of providing each State of New Hampshire agency, institution, political sub-divisions and authorized 
non-profit organizations with their entire requirements of ACM ABATEMENT SERVICES without any delay or substitution. 
 
AUDITS AND ACCOUNTING: 
The successful bidder shall allow representatives of the State of New Hampshire to have complete access to all records for the purpose of 
determining compliance with the Terms and Conditions of this bid invitation, determining the award and for monitoring any resulting 
contract. 
 
At intervals during the contract term, and prior to the termination of the contract, the successful bidder may be required to provide a 
complete and accurate accounting of all services provided by each agency, institution, political sub-divisions and authorized non-profit 
organizations. 
 
ESTIMATED USAGE: 
The hours indicated in the “offer” section of this bid invitation is an estimate only for bid award calculations. 
 
These hours are indicated for informational purposes only and shall not be considered minimum or guaranteed hours, nor shall they be 
considered maximum hours. 
 
VENDOR CERTIFICATIONS: 
All bidders must be duly registered as a vendor authorized to conduct business in the State of New Hampshire.   
 

STATE OF NEW HAMPSHIRE VENDOR APPLICATION    
Bidders must have a completed Vendor Application and W-9 Form on file with the NH Bureau of Purchase and Property.  
See the following website for information on obtaining and filing the required forms (no fee):  
http://www.admin.state.nh.us/purchasing 

 
NEW HAMPSHIRE SECRETARY OF STATE REGISTRATION    
person or persons conducting business under any name other than his/her own legal name must register with the NH 
Secretary of State.  Businesses are classified as 'Domestic' (in-state) or 'Foreign' (out-of-state).  Please visit the following 
website to find out more about the requirements and filing fees for both classifications:  http://www.nh.gov/sos/corporate 

 
INSURANCE AND WORKER’S COMPENSATION: 
The successful bidder shall furnish to the State appointed Project Supervisor, prior to the start of any work, insurance certificates 
for comprehensive general liability, automotive liability and worker’s compensation in accordance ATTACHMENT A 
 
Please note ATTACHMENT A – STATE OF NEW HAMPSHIRE INSURANCE REQUIREMENTS  
NOTE THE REQUIREMENTS MARKED WITH AN “X” 
 
 
 
 
INVOICING:
Invoicing shall be done on the basis of each order completed.  Invoices shall clearly indicate the quantity, description, date of services 
provided, contract number and contract price. 
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TERMS:   
Net 30 days after completion of work and reports  
 
CONTRACT AWARD: 
VENDORS MUST SUBMIT PRICING ON ALL ITEMS LISTED IN OFFER SECTION - PARTIAL BIDS WILL NOT BE 
ACCEPTED 
 
IF AN ITEM IS NO CHARGE TO THE STATE OF NEW HAMPSHIRE, THE VENDOR SHALL ENTER $0.00 IN THE 
OFFER. 
 
The award of the contract shall be based upon the low total net for each county listing of the ACM ABATEMENT SERVICES indicated in 
the "offer" section of this bid invitation. 
 
Additional awards may be awarded if deemed in the best interest of the State of New Hampshire. 
 
CONTRACT AGREEMENT: 
 
This form contract, which is to be completed by incorporating the service requirements and price conditions established by the vendor’s 
proposal, shall be promptly executed by the successful vendor and the State following notification of award. This form shall be part of all 
proposals and may not be omitted, waived or modified. 
 
Failure to include the P-37 in the proposal may result in the rejection of the bid 
 
Attached and incorporated herein is EXHIBIT A “SCOPE OF SERVICES” for all acm abatement services 
 
THE SUCCESSFUL VENDOR(S) WILL BE SUPPLIED WITH A COMPLETED EXHIBIT A “ SCOPE OF SERVICES” 
INDICATING THE ESTIMATED  AMOUNT OF ACM TO BE REMOVED AND THE LOCATION OF THE PROJECT. 
PRIOR TO THE START OF WORK, THE SUCCESSFUL VENDOR(S) WILL SUBMIT A PROPOSAL USING THE SCHEDULE OF 
RATES AND ALL EQUIPMENT AND SUPPLIES NEEDED TO COMPLETE THE PROJECT. 
 
 

SCHEDULE OF RATES: 
 

PERSONNEL 
 
ALL RATES WILL START WHEN PERSONNEL ARRIVES AT THE WORK SITE 
 
ALL RATES WILL STOP WHEN PERSONNEL LEAVES THE WORK SITE 
 
ALL RATES ARE INCLUSIVE RATES THAT INCLUDE LABOR, MILEAGE, PARKING, TOLLS TRANSPORTATION, 
LODGING AND MEALS  
 
THE PERSONNEL SHALL BE REQUIRED TO BRING THE PROPER AND BASIC TOOLS AND SUPPLIES APPLICABLE WHEN 
FIRST ARRIVING AT THE WORK SITE. 
 
THE PERSONNEL SHALL OBTAIN ANY SUPPLIES NEEDED TO COMPLETE THE JOB AT THE MOST EXPEDITIOUS AND 
COST EFFECTIVE MANNER  
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COOS COUNTY 
 
PROJECT MANAGER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
            REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $   
           
                 WEEKENDS AND HOLIDAYS                                    150 HOURS  $   $   
 
 
       TOTAL FOR PROJECT MANAGER  $    
 
 
ABATEMENT WORKER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
              REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $   
           
                           WEEKENDS AND HOLIDAYS                     150 HOURS  $   $   
 
 
                            TOTAL FOR ABATEMENT WORKER:  $       
 

 
 

MATERIALS: 
 
PIPE: (PRICE PER LINEAR FOOT) 

AIRCELL < 6” $   
    > 6” $   

CAL/MAG < 6”  $   
    > 6”  $   TOTAL $   
 

 
PLASTER: (PRICE PER SQUARE FOOT) 
 
CEILINGS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   
 
WALLS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   TOTAL $   
 

 
FLOOR TILE: (PRICE PER SQUARE FOOT)      
 
UNDER 1000 SQUARE FEET:        
FLOOR TILE CONCRETE UNDERLAYMENT  $        
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
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COOS COUNTY 
 
FLOOR TILE: (PRICE PER SQUARE FOOT) 
 
1000 SQUARE FEET OR MORE:        
FLOOR TILE CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
 

 
VINYL FLOOR: (PRICE PER SQUARE FOOT) 
      
UNDER 1000 SQUARE FEET:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   
 
1000 SQUARE FEET OR MORE:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   TOTAL $   
 

 
GYPSUM / DRYWALL (PRICE PER SQUARE FOOT) 
 
  CEILINGS    $   
 

WALLS     $   TOTAL $   
  

 
TRANSITE: (PRICE PER SQUARE FOOT) 
(CEMENT ASBESTOS BOARD)  

TRANSITE    $   TOTAL $   
 

 
 
CEILING TILE: PRICE PER SQUARE FOOT 
 
  SUSPENDED:    $   
 
  FIXED     $   
 
  FIXED WITH GLUE   $   TOTAL $   
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COOS COUNTY 
INSULATION BOARD AND PAPER 
UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $   
 

 
VINYL COVE BASE: (PRICE PER LINEAR FOOT) 
 
  WITHOUT MASTIC   $   
      
  WITH MASTIC    $   TOTAL $    

 
CAULKING COMPOUND (PRICE PER LINEAR FOOT)  
 
  CAULKING COMPOUND  $   TOTAL $   
 

 
GLAZING COMPOUND (PRICE PER LINEAR FOOT)  
 
  GLAZING COMPOUND   $   TOTAL $   
 

 
ASBESTOS SHINGLE SIDING (PRICE PER SQUARE FOOT) 
 
  ASBESTOS SHINGLE SIDING  $   
 
  ASBESTOS PAPERS UNDERLAYMENT $   TOTAL $   
   

 
ASPHALT ROOF  (PRICE PER SQUARE FOOT) 
 
UNDER 1000 SQUARE FEET: 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   
 
1000 SQUARE FEET OR MORE:  
 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   TOTAL $   

 
COOS COUNTY 

GRAND TOTAL FOR PROJECT MANAGER,  
ABATEMENT WORKER AND MATERIALS    $     
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GRAFTON COUNTY 
 
PROJECT MANAGER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
            REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $   
           
                 WEEKENDS AND HOLIDAYS                                    150 HOURS  $   $   
 
 
       TOTAL FOR PROJECT MANAGER  $    
 
 
ABATEMENT WORKER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
              REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $   
           
                           WEEKENDS AND HOLIDAYS                     150 HOURS  $   $   
 
 
                            TOTAL FOR ABATEMENT WORKER:  $       
 

 
 

MATERIALS: 
 
PIPE: (PRICE PER LINEAR FOOT) 

AIRCELL < 6” $   
    > 6” $   

CAL/MAG < 6”  $   
    > 6”  $   TOTAL $   
 

 
PLASTER: (PRICE PER SQUARE FOOT) 
 
CEILINGS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   
 
WALLS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   TOTAL $   
 

 
FLOOR TILE: (PRICE PER SQUARE FOOT)      
 
UNDER 1000 SQUARE FEET:        
FLOOR TILE CONCRETE UNDERLAYMENT  $        
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
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GRAFTON COUNTY 
 
FLOOR TILE: (PRICE PER SQUARE FOOT) 
 
1000 SQUARE FEET OR MORE:        
FLOOR TILE CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
 

 
VINYL FLOOR: (PRICE PER SQUARE FOOT) 
      
UNDER 1000 SQUARE FEET:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   
 
1000 SQUARE FEET OR MORE:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   TOTAL $   
 

 
GYPSUM / DRYWALL (PRICE PER SQUARE FOOT) 
 
  CEILINGS    $   
 

WALLS     $   TOTAL $   
  

 
TRANSITE: (PRICE PER SQUARE FOOT) 
(CEMENT ASBESTOS BOARD)  

TRANSITE    $   TOTAL $   
 

 
 
CEILING TILE: PRICE PER SQUARE FOOT 
 
  SUSPENDED:    $   
 
  FIXED     $   
 
  FIXED WITH GLUE   $   TOTAL $   
 
 
 

 9



GRAFTON COUNTY 
INSULATION BOARD AND PAPER 
UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $   
 

 
VINYL COVE BASE: (PRICE PER LINEAR FOOT) 
 
  WITHOUT MASTIC   $   
      
  WITH MASTIC    $   TOTAL $    

 
CAULKING COMPOUND (PRICE PER LINEAR FOOT)  
 
  CAULKING COMPOUND  $   TOTAL $   
 

 
GLAZING COMPOUND (PRICE PER LINEAR FOOT)  
 
  GLAZING COMPOUND   $   TOTAL $   
 

 
ASBESTOS SHINGLE SIDING (PRICE PER SQUARE FOOT) 
 
  ASBESTOS SHINGLE SIDING  $   
 
  ASBESTOS PAPERS UNDERLAYMENT $   TOTAL $   
   

 
ASPHALT ROOF  (PRICE PER SQUARE FOOT) 
 
UNDER 1000 SQUARE FEET: 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   
 
1000 SQUARE FEET OR MORE:  
 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   TOTAL $   

 
GRAFTON COUNTY 

GRAND TOTAL FOR PROJECT MANAGER,  
ABATEMENT WORKER AND MATERIALS    $     
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CARROLL COUNTY 
 
PROJECT MANAGER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
            REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $   
           
                 WEEKENDS AND HOLIDAYS                                    150 HOURS  $   $   
 
 
       TOTAL FOR PROJECT MANAGER  $    
 
 
ABATEMENT WORKER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
              REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $   
           
                           WEEKENDS AND HOLIDAYS                     150 HOURS  $   $   
 
 
                            TOTAL FOR ABATEMENT WORKER:  $       
 

 
 

MATERIALS: 
 
PIPE: (PRICE PER LINEAR FOOT) 

AIRCELL < 6” $   
    > 6” $   

CAL/MAG < 6”  $   
    > 6”  $   TOTAL $   
 

 
PLASTER: (PRICE PER SQUARE FOOT) 
 
CEILINGS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   
 
WALLS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   TOTAL $   
 

 
FLOOR TILE: (PRICE PER SQUARE FOOT)      
 
UNDER 1000 SQUARE FEET:        
FLOOR TILE CONCRETE UNDERLAYMENT  $        
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
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CARROLL COUNTY 
 
FLOOR TILE: (PRICE PER SQUARE FOOT) 
 
1000 SQUARE FEET OR MORE:        
FLOOR TILE CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
 

 
VINYL FLOOR: (PRICE PER SQUARE FOOT) 
      
UNDER 1000 SQUARE FEET:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   
 
1000 SQUARE FEET OR MORE:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   TOTAL $   
 

 
GYPSUM / DRYWALL (PRICE PER SQUARE FOOT) 
 
  CEILINGS    $   
 

WALLS     $   TOTAL $   
  

 
TRANSITE: (PRICE PER SQUARE FOOT) 
(CEMENT ASBESTOS BOARD)  

TRANSITE    $   TOTAL $   
 

 
 
CEILING TILE: PRICE PER SQUARE FOOT 
 
  SUSPENDED:    $   
 
  FIXED     $   
 
  FIXED WITH GLUE   $   TOTAL $   
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CARROLL COUNTY 
INSULATION BOARD AND PAPER 
UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $   
 

 
VINYL COVE BASE: (PRICE PER LINEAR FOOT) 
 
  WITHOUT MASTIC   $   
      
  WITH MASTIC    $   TOTAL $    

 
CAULKING COMPOUND (PRICE PER LINEAR FOOT)  
 
  CAULKING COMPOUND  $   TOTAL $   
 

 
GLAZING COMPOUND (PRICE PER LINEAR FOOT)  
 
  GLAZING COMPOUND   $   TOTAL $   
 

 
ASBESTOS SHINGLE SIDING (PRICE PER SQUARE FOOT) 
 
  ASBESTOS SHINGLE SIDING  $   
 
  ASBESTOS PAPERS UNDERLAYMENT $   TOTAL $   
   

 
ASPHALT ROOF  (PRICE PER SQUARE FOOT) 
 
UNDER 1000 SQUARE FEET: 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   
 
1000 SQUARE FEET OR MORE:  
 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   TOTAL $   

 
CARROLL COUNTY 

GRAND TOTAL FOR PROJECT MANAGER,  
ABATEMENT WORKER AND MATERIALS    $     
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BELKNAP COUNTY 
 
PROJECT MANAGER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
            REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $   
           
                 WEEKENDS AND HOLIDAYS                                    150 HOURS  $   $   
 
 
       TOTAL FOR PROJECT MANAGER  $    
 
 
ABATEMENT WORKER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
              REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $   
           
                           WEEKENDS AND HOLIDAYS                     150 HOURS  $   $   
 
 
                            TOTAL FOR ABATEMENT WORKER:  $       
 

 
 

MATERIALS: 
 
PIPE: (PRICE PER LINEAR FOOT) 

AIRCELL < 6” $   
    > 6” $   

CAL/MAG < 6”  $   
    > 6”  $   TOTAL $   
 

 
PLASTER: (PRICE PER SQUARE FOOT) 
 
CEILINGS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   
 
WALLS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   TOTAL $   
 

 
FLOOR TILE: (PRICE PER SQUARE FOOT)      
 
UNDER 1000 SQUARE FEET:        
FLOOR TILE CONCRETE UNDERLAYMENT  $        
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
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BELKNAP COUNTY 
 
FLOOR TILE: (PRICE PER SQUARE FOOT) 
 
1000 SQUARE FEET OR MORE:        
FLOOR TILE CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
 

 
VINYL FLOOR: (PRICE PER SQUARE FOOT) 
      
UNDER 1000 SQUARE FEET:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   
 
1000 SQUARE FEET OR MORE:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   TOTAL $   
 

 
GYPSUM / DRYWALL (PRICE PER SQUARE FOOT) 
 
  CEILINGS    $   
 

WALLS     $   TOTAL $   
  

 
TRANSITE: (PRICE PER SQUARE FOOT) 
(CEMENT ASBESTOS BOARD)  

TRANSITE    $   TOTAL $   
 

 
 
CEILING TILE: PRICE PER SQUARE FOOT 
 
  SUSPENDED:    $   
 
  FIXED     $   
 
  FIXED WITH GLUE   $   TOTAL $   
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BELKNAP COUNTY 
INSULATION BOARD AND PAPER 
UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $   
 

 
VINYL COVE BASE: (PRICE PER LINEAR FOOT) 
 
  WITHOUT MASTIC   $   
      
  WITH MASTIC    $   TOTAL $    

 
CAULKING COMPOUND (PRICE PER LINEAR FOOT)  
 
  CAULKING COMPOUND  $   TOTAL $   
 

 
GLAZING COMPOUND (PRICE PER LINEAR FOOT)  
 
  GLAZING COMPOUND   $   TOTAL $   
 

 
ASBESTOS SHINGLE SIDING (PRICE PER SQUARE FOOT) 
 
  ASBESTOS SHINGLE SIDING  $   
 
  ASBESTOS PAPERS UNDERLAYMENT $   TOTAL $   
   

 
ASPHALT ROOF  (PRICE PER SQUARE FOOT) 
 
UNDER 1000 SQUARE FEET: 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   
 
1000 SQUARE FEET OR MORE:  
 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   TOTAL $   

 
BELKNAP COUNTY 

GRAND TOTAL FOR PROJECT MANAGER,  
ABATEMENT WORKER AND MATERIALS    $     
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MERRIMACK COUNTY 
 
PROJECT MANAGER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
            REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $   
           
                 WEEKENDS AND HOLIDAYS                                    150 HOURS  $   $   
 
 
       TOTAL FOR PROJECT MANAGER  $    
 
 
ABATEMENT WORKER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
              REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $   
           
                           WEEKENDS AND HOLIDAYS                     150 HOURS  $   $   
 
 
                            TOTAL FOR ABATEMENT WORKER:  $       
 

 
 

MATERIALS: 
 
PIPE: (PRICE PER LINEAR FOOT) 

AIRCELL < 6” $   
    > 6” $   

CAL/MAG < 6”  $   
    > 6”  $   TOTAL $   
 

 
PLASTER: (PRICE PER SQUARE FOOT) 
 
CEILINGS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   
 
WALLS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   TOTAL $   
 

 
FLOOR TILE: (PRICE PER SQUARE FOOT)      
 
UNDER 1000 SQUARE FEET:        
FLOOR TILE CONCRETE UNDERLAYMENT  $        
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
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MERRIMACK COUNTY 
 
FLOOR TILE: (PRICE PER SQUARE FOOT) 
 
1000 SQUARE FEET OR MORE:        
FLOOR TILE CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
 

 
VINYL FLOOR: (PRICE PER SQUARE FOOT) 
      
UNDER 1000 SQUARE FEET:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   
 
1000 SQUARE FEET OR MORE:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   TOTAL $   
 

 
GYPSUM / DRYWALL (PRICE PER SQUARE FOOT) 
 
  CEILINGS    $   
 

WALLS     $   TOTAL $   
  

 
TRANSITE: (PRICE PER SQUARE FOOT) 
(CEMENT ASBESTOS BOARD)  

TRANSITE    $   TOTAL $   
 

 
 
CEILING TILE: PRICE PER SQUARE FOOT 
 
  SUSPENDED:    $   
 
  FIXED     $   
 
  FIXED WITH GLUE   $   TOTAL $   
 
 
 

 18



MERRIMACK COUNTY 
INSULATION BOARD AND PAPER 
UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $   
 

 
VINYL COVE BASE: (PRICE PER LINEAR FOOT) 
 
  WITHOUT MASTIC   $   
      
  WITH MASTIC    $   TOTAL $    

 
CAULKING COMPOUND (PRICE PER LINEAR FOOT)  
 
  CAULKING COMPOUND  $   TOTAL $   
 

 
GLAZING COMPOUND (PRICE PER LINEAR FOOT)  
 
  GLAZING COMPOUND   $   TOTAL $   
 

 
ASBESTOS SHINGLE SIDING (PRICE PER SQUARE FOOT) 
 
  ASBESTOS SHINGLE SIDING  $   
 
  ASBESTOS PAPERS UNDERLAYMENT $   TOTAL $   
   

 
ASPHALT ROOF  (PRICE PER SQUARE FOOT) 
 
UNDER 1000 SQUARE FEET: 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   
 
1000 SQUARE FEET OR MORE:  
 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   TOTAL $   

 
MERRIMACK COUNTY 

GRAND TOTAL FOR PROJECT MANAGER,  
ABATEMENT WORKER AND MATERIALS    $     
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SULLIVAN COUNTY 
 
PROJECT MANAGER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
            REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $   
           
                 WEEKENDS AND HOLIDAYS                                    150 HOURS  $   $   
 
 
       TOTAL FOR PROJECT MANAGER  $    
 
 
ABATEMENT WORKER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
              REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $   
           
                           WEEKENDS AND HOLIDAYS                     150 HOURS  $   $   
 
 
                            TOTAL FOR ABATEMENT WORKER:  $       
 

 
 

MATERIALS: 
 
PIPE: (PRICE PER LINEAR FOOT) 

AIRCELL < 6” $   
    > 6” $   

CAL/MAG < 6”  $   
    > 6”  $   TOTAL $   
 

 
PLASTER: (PRICE PER SQUARE FOOT) 
 
CEILINGS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   
 
WALLS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   TOTAL $   
 

 
FLOOR TILE: (PRICE PER SQUARE FOOT)      
 
UNDER 1000 SQUARE FEET:        
FLOOR TILE CONCRETE UNDERLAYMENT  $        
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
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SULLIVAN COUNTY 
 
FLOOR TILE: (PRICE PER SQUARE FOOT) 
 
1000 SQUARE FEET OR MORE:        
FLOOR TILE CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
 

 
VINYL FLOOR: (PRICE PER SQUARE FOOT) 
      
UNDER 1000 SQUARE FEET:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   
 
1000 SQUARE FEET OR MORE:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   TOTAL $   
 

 
GYPSUM / DRYWALL (PRICE PER SQUARE FOOT) 
 
  CEILINGS    $   
 

WALLS     $   TOTAL $   
  

 
TRANSITE: (PRICE PER SQUARE FOOT) 
(CEMENT ASBESTOS BOARD)  

TRANSITE    $   TOTAL $   
 

 
 
CEILING TILE: PRICE PER SQUARE FOOT 
 
  SUSPENDED:    $   
 
  FIXED     $   
 
  FIXED WITH GLUE   $   TOTAL $   
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SULLIVAN COUNTY 
INSULATION BOARD AND PAPER 
UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $   
 

 
VINYL COVE BASE: (PRICE PER LINEAR FOOT) 
 
  WITHOUT MASTIC   $   
      
  WITH MASTIC    $   TOTAL $    

 
CAULKING COMPOUND (PRICE PER LINEAR FOOT)  
 
  CAULKING COMPOUND  $   TOTAL $   
 

 
GLAZING COMPOUND (PRICE PER LINEAR FOOT)  
 
  GLAZING COMPOUND   $   TOTAL $   
 

 
ASBESTOS SHINGLE SIDING (PRICE PER SQUARE FOOT) 
 
  ASBESTOS SHINGLE SIDING  $   
 
  ASBESTOS PAPERS UNDERLAYMENT $   TOTAL $   
   

 
ASPHALT ROOF  (PRICE PER SQUARE FOOT) 
 
UNDER 1000 SQUARE FEET: 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   
 
1000 SQUARE FEET OR MORE:  
 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   TOTAL $   

 
SULLIVAN COUNTY 

GRAND TOTAL FOR PROJECT MANAGER,  
ABATEMENT WORKER AND MATERIALS    $     
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CHESHIRE COUNTY 
 
PROJECT MANAGER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
            REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $   
           
                 WEEKENDS AND HOLIDAYS                                    150 HOURS  $   $   
 
 
       TOTAL FOR PROJECT MANAGER  $    
 
 
ABATEMENT WORKER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
              REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $   
           
                           WEEKENDS AND HOLIDAYS                     150 HOURS  $   $   
 
 
                            TOTAL FOR ABATEMENT WORKER:  $       
 

 
 

MATERIALS: 
 
PIPE: (PRICE PER LINEAR FOOT) 

AIRCELL < 6” $   
    > 6” $   

CAL/MAG < 6”  $   
    > 6”  $   TOTAL $   
 

 
PLASTER: (PRICE PER SQUARE FOOT) 
 
CEILINGS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   
 
WALLS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   TOTAL $   
 

 
FLOOR TILE: (PRICE PER SQUARE FOOT)      
 
UNDER 1000 SQUARE FEET:        
FLOOR TILE CONCRETE UNDERLAYMENT  $        
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
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CHESHIRE COUNTY 
 
FLOOR TILE: (PRICE PER SQUARE FOOT) 
 
1000 SQUARE FEET OR MORE:        
FLOOR TILE CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
 

 
VINYL FLOOR: (PRICE PER SQUARE FOOT) 
      
UNDER 1000 SQUARE FEET:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   
 
1000 SQUARE FEET OR MORE:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   TOTAL $   
 

 
GYPSUM / DRYWALL (PRICE PER SQUARE FOOT) 
 
  CEILINGS    $   
 

WALLS     $   TOTAL $   
  

 
TRANSITE: (PRICE PER SQUARE FOOT) 
(CEMENT ASBESTOS BOARD)  

TRANSITE    $   TOTAL $   
 

 
 
CEILING TILE: PRICE PER SQUARE FOOT 
 
  SUSPENDED:    $   
 
  FIXED     $   
 
  FIXED WITH GLUE   $   TOTAL $   
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CHESHIRE COUNTY 
INSULATION BOARD AND PAPER 
UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $   
 

 
VINYL COVE BASE: (PRICE PER LINEAR FOOT) 
 
  WITHOUT MASTIC   $   
      
  WITH MASTIC    $   TOTAL $    

 
CAULKING COMPOUND (PRICE PER LINEAR FOOT)  
 
  CAULKING COMPOUND  $   TOTAL $   
 

 
GLAZING COMPOUND (PRICE PER LINEAR FOOT)  
 
  GLAZING COMPOUND   $   TOTAL $   
 

 
ASBESTOS SHINGLE SIDING (PRICE PER SQUARE FOOT) 
 
  ASBESTOS SHINGLE SIDING  $   
 
  ASBESTOS PAPERS UNDERLAYMENT $   TOTAL $   
   

 
ASPHALT ROOF  (PRICE PER SQUARE FOOT) 
 
UNDER 1000 SQUARE FEET: 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   
 
1000 SQUARE FEET OR MORE:  
 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   TOTAL $   

 
CHESHIRE COUNTY 

GRAND TOTAL FOR PROJECT MANAGER,  
ABATEMENT WORKER AND MATERIALS    $     
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HILLSBORO COUNTY 
 
PROJECT MANAGER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
            REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $   
           
                 WEEKENDS AND HOLIDAYS                                    150 HOURS  $   $   
 
 
       TOTAL FOR PROJECT MANAGER  $    
 
 
ABATEMENT WORKER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
              REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $   
           
                           WEEKENDS AND HOLIDAYS                     150 HOURS  $   $   
 
 
                            TOTAL FOR ABATEMENT WORKER:  $       
 

 
 

MATERIALS: 
 
PIPE: (PRICE PER LINEAR FOOT) 

AIRCELL < 6” $   
    > 6” $   

CAL/MAG < 6”  $   
    > 6”  $   TOTAL $   
 

 
PLASTER: (PRICE PER SQUARE FOOT) 
 
CEILINGS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   
 
WALLS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   TOTAL $   
 

 
FLOOR TILE: (PRICE PER SQUARE FOOT)      
 
UNDER 1000 SQUARE FEET:        
FLOOR TILE CONCRETE UNDERLAYMENT  $        
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
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HILLSBORO COUNTY 
 
FLOOR TILE: (PRICE PER SQUARE FOOT) 
 
1000 SQUARE FEET OR MORE:        
FLOOR TILE CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
 

 
VINYL FLOOR: (PRICE PER SQUARE FOOT) 
      
UNDER 1000 SQUARE FEET:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   
 
1000 SQUARE FEET OR MORE:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   TOTAL $   
 

 
GYPSUM / DRYWALL (PRICE PER SQUARE FOOT) 
 
  CEILINGS    $   
 

WALLS     $   TOTAL $   
  

 
TRANSITE: (PRICE PER SQUARE FOOT) 
(CEMENT ASBESTOS BOARD)  

TRANSITE    $   TOTAL $   
 

 
 
CEILING TILE: PRICE PER SQUARE FOOT 
 
  SUSPENDED:    $   
 
  FIXED     $   
 
  FIXED WITH GLUE   $   TOTAL $   
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HILLSBORO COUNTY 
INSULATION BOARD AND PAPER 
UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $   
 

 
VINYL COVE BASE: (PRICE PER LINEAR FOOT) 
 
  WITHOUT MASTIC   $   
      
  WITH MASTIC    $   TOTAL $    

 
CAULKING COMPOUND (PRICE PER LINEAR FOOT)  
 
  CAULKING COMPOUND  $   TOTAL $   
 

 
GLAZING COMPOUND (PRICE PER LINEAR FOOT)  
 
  GLAZING COMPOUND   $   TOTAL $   
 

 
ASBESTOS SHINGLE SIDING (PRICE PER SQUARE FOOT) 
 
  ASBESTOS SHINGLE SIDING  $   
 
  ASBESTOS PAPERS UNDERLAYMENT $   TOTAL $   
   

 
ASPHALT ROOF  (PRICE PER SQUARE FOOT) 
 
UNDER 1000 SQUARE FEET: 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   
 
1000 SQUARE FEET OR MORE:  
 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   TOTAL $   

 
HILLSBORO COUNTY 

GRAND TOTAL FOR PROJECT MANAGER,  
ABATEMENT WORKER AND MATERIALS    $     
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ROCKINGHAM COUNTY 
 
PROJECT MANAGER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
            REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY      150 HOURS  $   $   
           
                 WEEKENDS AND HOLIDAYS                                    150 HOURS  $   $   
 
 
       TOTAL FOR PROJECT MANAGER  $    
 
 
ABATEMENT WORKER: 
                 EXAMPLE OF HOURS  PRICE PER HOUR        TOTAL 
              REQUIRED 
 7:00 AM – 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $  
           
      AFTER 3:30 PM,  MONDAY THROUGH FRIDAY       150 HOURS  $   $   
           
                           WEEKENDS AND HOLIDAYS                     150 HOURS  $   $   
 
 
                            TOTAL FOR ABATEMENT WORKER:  $       
 

 
 

MATERIALS: 
 
PIPE: (PRICE PER LINEAR FOOT) 

AIRCELL < 6” $   
    > 6” $   

CAL/MAG < 6”  $   
    > 6”  $   TOTAL $   
 

 
PLASTER: (PRICE PER SQUARE FOOT) 
 
CEILINGS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   
 
WALLS: WOOD UNDERLAYMENT  $     
  METAL UNDERLAYMENT  $   TOTAL $   
 

 
FLOOR TILE: (PRICE PER SQUARE FOOT)      
 
UNDER 1000 SQUARE FEET:        
FLOOR TILE CONCRETE UNDERLAYMENT  $        
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
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ROCKINGHAM COUNTY 
 
FLOOR TILE: (PRICE PER SQUARE FOOT) 
 
1000 SQUARE FEET OR MORE:        
FLOOR TILE CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON FLOOR TILE     $   TOTAL $   
 

 
VINYL FLOOR: (PRICE PER SQUARE FOOT) 
      
UNDER 1000 SQUARE FEET:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   
 
1000 SQUARE FEET OR MORE:        
VINYL FLOOR CONCRETE UNDERLAYMENT  $     
WITH MASTIC            
  WOOD UNDERLAYMENT  $   
 
PRICE PER SQUARE FOOT TO REMOVE CARPETING 
ON VINYL FLOOR     $   TOTAL $   
 

 
GYPSUM / DRYWALL (PRICE PER SQUARE FOOT) 
 
  CEILINGS    $   
 

WALLS     $   TOTAL $   
  

 
TRANSITE: (PRICE PER SQUARE FOOT) 
(CEMENT ASBESTOS BOARD)  

TRANSITE    $   TOTAL $   
 

 
 
CEILING TILE: PRICE PER SQUARE FOOT 
 
  SUSPENDED:    $   
 
  FIXED     $   
 
  FIXED WITH GLUE   $   TOTAL $   
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ROCKINGHAM COUNTY 
INSULATION BOARD AND PAPER 
UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $   
 

 
VINYL COVE BASE: (PRICE PER LINEAR FOOT) 
 
  WITHOUT MASTIC   $   
      
  WITH MASTIC    $   TOTAL $    

 
CAULKING COMPOUND (PRICE PER LINEAR FOOT)  
 
  CAULKING COMPOUND  $   TOTAL $   
 

 
GLAZING COMPOUND (PRICE PER LINEAR FOOT)  
 
  GLAZING COMPOUND   $   TOTAL $   
 

 
ASBESTOS SHINGLE SIDING (PRICE PER SQUARE FOOT) 
 
  ASBESTOS SHINGLE SIDING  $   
 
  ASBESTOS PAPERS UNDERLAYMENT $   TOTAL $   
   

 
ASPHALT ROOF  (PRICE PER SQUARE FOOT) 
 
UNDER 1000 SQUARE FEET: 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   
 
1000 SQUARE FEET OR MORE:  
 
  SHINGLE:    $   
  
  ROLL ROOFING:   $   
 

ASPHALT BUILD UP   $   
 

ASPHALT BUILD UP    
  WITH STONE:    $   TOTAL $   

 
ROCKINGHAM COUNTY 

GRAND TOTAL FOR PROJECT MANAGER,  
ABATEMENT WORKER AND MATERIALS    $    
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EXHIBIT A  -  SCOPE OF SERVICES 
 

Asbestos Abatement & Related Work – Specification  
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 
General provisions of the Contract, including General and Supplementary Conditions and Other Division 1 Abatement 
Specification Sections, apply to the work of each of the Specification Sections. 
 
1.2 PROJECT SCOPE-OF-WORK/ACBM TO BE REMOVED 
 
General: All asbestos abatement work is to be completed in accordance with the requirements set forth herein.  The 
scope-of-work includes the removal, transport, and disposal of designated asbestos-containing building materials (ACBM 
or asbestos-containing material, ACM) located at the      All work is to be completed in accordance with 
the schedules stated herein, in the Contract Documents, and as designated by the State of New Hampshire.  It is 
essential that all work be phased and scheduled as required to facilitate the State of New Hampshire’s renovation and 
upgrade work.   All work is to be completed in strict accordance with applicable local, state, and federal codes and 
regulations and the requirements stated in this specification and Contract Documents.   
 
Contract Documents:  Indicate the work of the Contract and related requirements and conditions that have an impact on the project.  This abatement 
specification, along with other construction specification sections and drawings, shall be considered part of the Contract Documents. 
 
A summary of work to be completed is provided below and includes an inventory of ACBM to be removed, packaged, 
transported, and disposed of in accordance with the Contract Documents.   

 
��  

 
��  

 
Please note that, for any ACM scheduled to remain in the LOCATION  care must be taken to avoid 
disturbance of these materials throughout the duration of this project.  
Reference full inspection reports for discussions and additional information and limitations of the State of New 
Hampshire’s survey.  
 
Please note that all quantities listed in the following table are approximate only and shall be confirmed by Contractor prior 
to submittal of bid. 

 
ACBM REMOVAL WORK LISTING 

 
ACBM 
 

Location Approximate 
Quantity 

EPA Category 

    

    

   
   

   

 

                                                    
SAMPLE 
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1.3 WORK SCHEDULES: 
 
All work shall be completed in accordance with the schedule requirements as indicated by the State of New Hampshire.   
All work shall be strictly coordinated and scheduled by the Contractor as indicated by and cooperation with the State of 
New Hampshire and the State of New Hampshire’s industrial hygiene consultant (IH Consultant). Work will be phased as 
required to facilitate the State of New Hampshire’s operations, general occupancy of the site, and general construction 
activity. Contractor must provide proposed daily schedules to the State of New Hampshire and IH Consultant for each 
phase of work and each State of New Hampshire work request. Adequate advance notice must be provided to the State 
of New Hampshire and the IH Consultant prior to any schedule changes. Start and completion dates for the work and 
specific phasing requirements must be submitted to the State of New Hampshire and the IH Consultant for approval. 
 
 
 
1.4 CONTRACTOR ESTIMATES 
 
Estimates: Contractor pricing must be based on the Contractor's field measurements and assessment of the conditions 
and requirements of the Work, in addition to requirements of the Specification.   Listings of ACBM and non-ACBMs and 
noted conditions for the work areas provided by the State of New Hampshire are intended for informational purposes to 
assist the Contractor in the Contractor's delineation of the work.  It is the responsibility of the Contractor to verify all such 
project information as necessary to satisfy the Contractor as to the requirements of the work for each specific phase of the 
project.  The Contractor must notify the State of New Hampshire and the IH Consultant of any conflicting information or 
clarifications required for the preparation of any bids, estimates, and submittal documentation.  Unless otherwise stated by 
the State of New Hampshire, the Contractor is responsible for the removal of all designated ACBM, so designated by the 
State of New Hampshire   
 
 
1.5 EXISTING CONDITIONS 
 
Prior to commencement of work, inspect areas in which work will be performed.  Prepare a listing of damage to structure, 
surfaces, non-ACM insulations, equipment or surrounding properties that could be misconstrued as damage resulting 
from the work. Contractor is responsible for all damages to equipment, furnishings, finishes and building surfaces in the 
work area and adjacent caused by the Contractor during the course of abatement and general housecleaning.   Use care 
to prevent damages to existing surfaces during installation of solid barriers, critical barriers and primary isolation barriers.  
Contractor is responsible for completing all repairs to damaged items/surfaces caused by the work.  In addition, all tape, 
adhesive, and other staining and damage must be fully repaired by Contractor to meet or exceed existing conditions. 
 
 
1.6 POTENTIAL ASBESTOS HAZARD: 
 
The disturbance or dislocation of asbestos-containing materials may cause asbestos fibers to be released into the 
buildings’ atmosphere, thereby creating a potential health hazard to workmen and building occupants. Apprize all workers, 
supervisory personnel, subcontractors and consultants who will be at the job site of the seriousness of the hazard and of 
proper work procedures that must be followed. 
 
Where in the performance of the work, workers, supervisory personnel, subcontractors, or consultants may encounter, 
disturb, or otherwise function in the immediate vicinity of any identified asbestos-containing materials, take appropriate 
continuous measures as necessary to protect all building occupants from the potential hazard of exposure to airborne 
asbestos.  Such measures shall include the procedures and methods described herein, and compliance with regulations 
of applicable federal, state and local agencies.  Complete, and coordinate with the State of New Hampshire as applicable, 
all communication of hazards in strict accordance with 29 CFR 1926 and other applicable state and federal regulations for 
asbestos, PCB ballasts, mercury, fluorescent light bulbs, and other anticipated hazards.  The Contractor shall coordinate 
with the State of New Hampshire and the IH Consultant to review all existing inspection records and testing results as 
needed.   
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1.7 CONTRACTOR USE OF PREMISES: 
 
General:  The Contractor shall limit the use of the site to the work indicated, so as to allow for the State of New Hampshire 
operations and general construction activity.  Confine operations at the site to the specified work areas of the 
Specification.  Take all precautions necessary to protect the site, buildings, any occupants, and surrounding areas from 
work-related hazards during the construction period.  Maintain building in a safe and structurally sound condition 
throughout the work.  Maintain access to the public and other trades in designated areas (for example, stairwells) as 
indicated herein and as otherwise noted by the State of New Hampshire. Provide additional barriers and site security as 
needed to accommodate such access. 
 
Install solid barriers to prevent unauthorized access and visibility from adjacent, public or State of New Hampshire-
occupied areas as designated by the State of New Hampshire and using materials and construction methods approved by 
the State of New Hampshire.  Contractor shall work in cooperation with, and coordinate all work with the State of New 
Hampshire and the IH consultant.   
 
1.8 STOP WORK: 
 
If the State of New Hampshire or the IH Consultant presents a written or verbal stop work order immediately and 
automatically stop all work.  Do not recommence work until authorized in writing by the State of New Hampshire and the 
IH Consultant. 
 
1.9 PROJECT COORDINATION 
 

A. Administrative and Supervisory Personnel:    
 
Project Manager:  Provide a full-time Project Manager who is experienced in administration and supervision of 
asbestos abatement projects including work practices, protective measures for building and personnel, disposal 
procedures, etc.  This person is the Contractor's Representative responsible for compliance with all applicable 
federal, state and local regulations, particularly those relating to asbestos-containing materials.   

 
• Experience and Training: The Project Manager must have completed a course at an EPA Training Center 

or equivalent certificate course in asbestos abatement procedures, and have had a minimum of five (5) 
years on-the-job training in asbestos abatement procedures.  The Project Manager must also have 
adequate experience working on similar projects. 

 
• Accreditation/Qualifications:  The project manager is to be (1) a Competent Person as required by OSHA 

in 29 CFR 1926, and (2) accredited and certified in accordance with the AHERA regulation 40 CFR Part 
763, Subpart E, Appendix C; (3) licensed in accordance with NH Asbestos Management Rules, Chapter 
He-P 5000 and (4) able to communicate in English both orally and in writing. 

 
B. Pre-Construction Conference: 

 
An initial progress meeting, recognized as "Pre-Construction Conference" will be convened by the State of New 
Hampshire prior to the start of work for each phase.  This meeting will be held to review the scope-of-work, 
scheduling, coordination, and contractor plan of action and submittals, as applicable. 

 
C. Daily Log: 
Daily Log:  Maintain at the work area a daily log documenting the dates and time of but not limited to, the following 
items:  

• Visitations; authorized and unauthorized 
• Personnel entering and leaving the work area (name, certification, expirations) – use specification form. 
• Special or unusual events, i.e. barrier breaching, equipment failures, accidents 
• Documentation of (1) daily inspections and test results, (2) removal of any sheet plastic barriers, (3) 

inspections prior to application of encapsulation, enclosure or any other operation that will conceal the 
condition of ACMs or the substrate from which such materials have been removed, (4) removal of waste 
materials from work area and site, including exact number of waste bags/containers, (5) decontamination 
of work area and equipment, and (6) final inspection/air test results. 
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1.10 STANDARDS 
 
Applicability of Standards: It is the Contractor's responsibility to complete all work in accordance with (or exceeding) all 
applicable industry standards and guidelines.  Except where Contract Documents include more stringent requirements, all 
applicable construction industry standards have the same force and effect as if bound or copied directly into Contract 
Documents.  Standards are made a part of the Contract Documents by reference.  Where compliance with an industry 
standard is required, comply with the most current standards in effect as of date of Contract Documents.  
 
Conflicting Requirements:  Where compliance with two or more standards is specified, and they establish different or 
conflicting requirements for minimum quantities or quality levels, the most stringent requirement will be enforced, unless 
the Contract Documents indicate otherwise.  Refer to the State of New Hampshire and IH Consultant any requirements 
that are different or conflicting; outline the more stringent requirement before proceeding. 
 
Comply with applicable standards including, but not limited to, American National Standards Institute (ANSI) standards 
and American Society for Testing and Materials (ASTM) standards. 
 
 
1.11 CODES, REGULATIONS, AND STANDARDS  - ASBESTOS ABATEMENT 
 
Adhere to work practices and procedures set forth in applicable codes, regulations and standards.  Obtain permits, 
licenses, inspections, and similar documentation, as well as payments and similar requirements associated with codes, 
regulations, and standards.  
 
The Contractor shall assume full responsibility and liability for compliance with all applicable Federal, State, and local 
regulations pertaining to work practices, hauling, disposal, and protection of workers, visitors to the site, and persons 
occupying areas adjacent to the site.  The Contractor is responsible for providing medical examinations and maintaining 
medical records of personnel as required by the applicable Federal, State, and local regulations. The Contractor shall hold 
the State of New Hampshire and the IH Consultant harmless for failure to comply with any applicable work, hauling, 
disposal, safety, health or other regulation on the part of himself, his employees, or his subcontractors.  

 
All work performed under this contract shall comply with applicable provisions, including most current versions, and not 
limited to the listed codes and regulations. 
 
Federal Requirements:  which govern asbestos abatement work or hauling and disposal of asbestos waste materials 
include but are not limited to the following: 
 

OSHA:  U.S. Department of Labor, Occupational Safety and Health Administration, including but not limited to:   
Occupational Exposure to Asbestos, Tremolite, Respiratory Protection; Title 29, Part 1910 
Anthophyllite, and Actinolite; Final Rules Section 134 of the Code of Federal Regulations 

 
Title 29, Part 1910, Section 1001 and Access to Employee Exposure and Medical Records 
Part 1926, of the Code of Federal Regulations Title 29, Part 1910, Section 2 of the CFR 
 
Construction Industry Specifications for Accident Prevention Signs and Tags 
Title 29, Part 1926, of the Code of Federal Regulations Title 29, Part 1910, Section 145 of the CFR 

 
 Hazard Communication       
 Title 29, Part 1910, Section 1200 of the CFR    

 
DOT:  U. S. Department of Transportation, including but not limited to: 

 
Hazardous Material Regulations 
Title 49, Part 171-180 Code of Federal Regulations 
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EPA:  U. S. Environmental Protection Agency (EPA), including but not limited to: 
 

Asbestos Abatement Projects; Worker Protection Rule 
Title 40 Part 763, Sub-part G of the Code of Federal Regulations 

 
Asbestos School Hazard Abatement Reauthorization Act (ASHARA) 
Training Requirements of (AHERA) Regulation 
Asbestos Containing Materials in Schools Final Rule & Notice 
Title 40, Part 763, Sub-part E, Code of Federal Regulations  

 
National Emission Standard for Hazardous Air Pollutants (NESHAPS) 
National Emission Standard for Asbestos, Title 40, Part 61, Sub-part A, 
and Sub-part M (Revised Sub-part B) of the Code of Federal Regulations 

 
State of New Hampshire Requirements: which govern asbestos abatement work or hauling and disposal of 
asbestos waste materials include but are not limited to the following: 

 
     . Asbestos Management Rules, N.H. Admn. Rules Ch. He-P 5000 
     .  Asbestos Management and Control, N.H. Admn. Rules Ch. Env-A 1800 
     . Asbestos Management and Control, N.H. RSA Ch. 141-E 
     . Solid Waste Management Act, N.H. RSA Ch. 149-M and N.H.RSA Ch.147-A 
     . Solid Waste Rules, N.H. Admn. Rules Ch. Env-Wm 100-300 and 2100-2800 
 
Local Requirements:  Abide by all local requirement that govern asbestos abatement work or hauling and disposal 
of asbestos waste materials. 

 
1.12 DEFINITIONS 
 
1.12.1 General Definitions 
 
General:  Definitions contained in this Article are not necessarily complete, but are general to the extent that they are not 
defined more explicitly elsewhere in the Contract Documents. 
 
Indicated:  This term refers to graphic representations, notes or schedules on the Drawings, or other Paragraphs or 
Schedules in Specifications, and similar requirements in Contract Documents.  Where terms such as "shown," "noted," 
"scheduled," and "specified" are used, it is to help locate the reference; no limitation on location is intended except as 
specifically noted. 
 
Directed:  Terms such as "directed", "requested", "authorized", "selected", "approved", "required", and "permitted" mean 
"directed by the State of New Hampshire’s representative", "requested by the "IH Consultant", and similar phrases.  
However, no implied meaning shall be interpreted to extend the IH Consultant's responsibility into the Contractor's area of 
construction supervision. 
 
Approve: The term "approved," where used in conjunction with the State of New Hampshire or the IH Consultant's action 
on the Contractor's submittals, applications, and requests, is limited to the responsibilities and duties of the IH Consultant 
as indicated in the Contract Documents.  Such approval or acceptances do not express or claim any certification of 
completeness, compliance, or approval of programs and documentation, including but not limited to review of analytical 
results, historical information, and interpretations. Such approval shall not release the Contractor from responsibility to 
fulfill Contract Document requirements, unless otherwise provided in the Contract Documents.  
 
Regulation:  The term "Regulations" includes laws, statutes, ordinances and lawful orders issued by authorities having 
jurisdiction, as well as rules, conventions and agreements within the construction industry that control performance of the 
Work, whether they are lawfully imposed by authorities having jurisdiction or not. 
 
Furnish:  The term "furnish" is used to mean "supply and deliver to the project site, ready for unloading, unpacking, 
assembly, installation, and similar operations." 
Install:  The term "install" is used to describe operations at project site including the actual "unloading, unpacking, 
assembly, erection, placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning and similar 
operations."  
 
Provide:  The term "provide" means "to furnish and install, complete and ready for the intended use." 
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Installer:  An "Installer" is an entity engaged by the Contractor, either as an employee, subcontractor or sub- subcontractor 
for performance of a particular construction activity, including installation, erection, application and similar operations.  
Installers are required to be experienced in the operations they are engaged to perform. 
 
The term "experienced," when used with the term "Installer" means having a minimum of 5 previous projects similar in 
size and scope to this project, and familiar with the precautions required, and has complied with requirements of the 
authority having jurisdiction.  

 
Project Site is the space available to the Contractor for performance of the work, either exclusively or in conjunction with 
others performing other construction as part of the project.  
 
Testing Laboratories: A "testing laboratory" is an independent entity engaged to perform specific inspections or tests, 
either at the project site or elsewhere, and to report on, and, if required, to interpret, results of those inspections or tests. 
 
IH Consultant:  This is the entity employed or engaged as industrial hygiene consultant as described in the Contract 
Documents.  All references to the State of New Hampshire’s Consultant, Air Monitoring Consultant, or Consultant with 
regard to asbestos abatement in the Contract Documents in all cases refer to the IH Consultant.  The IH Consultant will 
represent the State of New Hampshire during abatement and until final payment is due.  The State of New Hampshire’s 
representative may also constitute other persons representing the State of New Hampshire, other than the IH Consultant 
or consultant, as indicated by the State of New Hampshire.   The State of New Hampshire’s instructions to the Contractor 
will be made directly to the Contractor or forwarded through the IH Consultant. 
 
Project Manager  This is the Contractor's Representative at the work site.  This person will be the Competent Person 
required by OSHA in 29 CFR 1926 and Project Manager/Foreman as required by the State of New Hampshire.  Provide a 
licensed Project Manager at each individual work site during work. 
 
1.12.2 Definitions - Asbestos Abatement: 
 
Accredited or Accreditation (when referring to a person or laboratory):  A person or laboratory accredited in accordance 
with section 206 of Title II of the Toxic Substances Control Act (TSCA). 
 
Adequately Wet:  Means sufficiently mix or penetrate with liquid to prevent the release of particulate.  If visible emissions 
are observed coming from the asbestos-containing material, then that material has not been adequately wetted.  The 
absence of visible emissions is not sufficient evidence, or measure, of a material being adequately wet. 
 
Aerosol:  A system consisting of particles, solid or liquid, suspended in air. 
 
Air Monitoring:  The process of measuring the fiber content of a specific volume of air. 
 
Amended Water:  Water to which a surfactant has been added to decrease the surface tension to 35 or less dynes. 
 
Asbestos:  The asbestiform varieties of serpentinite (chrysotile), riebeckite (crocidolite), cummingtonite-grunerite, 
anthophyllite, and actinolite-tremolite.  For purposes of determining respiratory and worker protection both the asbestiform 
and non-asbestiform varieties of the above minerals and any of these materials that have been chemically treated and/or 
altered shall be considered as asbestos. 
 
Asbestos-Containing Material (ACM):  Any material containing more than 1% of asbestos of any type or mixture of types. 
 
Asbestos-Containing Building Material (ACBM):  Surfacing ACM, thermal system insulation ACM, or misc. ACM in or on 
interior structure or other parts of a building. 
 
Asbestos-Containing Waste Material:  Any material that is or is suspected of being or any material contaminated with an 
asbestos-containing material that is to be removed from a work area for disposal.   
 
Asbestos debris:  Pieces of ACBM that can be identified by color, texture, or composition, or means dust, if the dust is 
determined by an accredited inspector to be ACM. 
 
Authorized Visitor:  The State of New Hampshire, the IH Consultant, testing lab personnel, emergency personnel or a 
representative of any federal, state and local regulatory or other agency having authority over the project. 
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Barrier:  Any surface that seals off the work area to inhibit the movement of fibers. 
 
Breathing Zone:  A hemisphere forward of the shoulders with a radius of approximately 6 to 9 inches. 
 
Category I Non-Friable ACM: means ACM packings, gaskets, resilient floor covering, and asphalt roofing products 
containing more than 1% asbestos.  Also see definition for Regulated ACM. 
 
Category II Non-Friable ACM: means any non-friable ACM, except for Category I Non-Friable ACM. 
 
Ceiling Concentration:  The concentration of airborne substance that shall not be exceeded. 
 
Certified Industrial Hygienist (C.I.H.):  An industrial hygienist certified in Comprehensive Practice by the American Board 
of Industrial Hygiene. 
 
Contractor: The general contractor or the general contractor’s subcontractor engaged to perform asbestos related 
activities must be licensed by the State of New Hampshire, as applicable, and in accordance with NH Admn. Rule He-P 
5000 and NH RSA 141:E.  All workers and Project managers engaging in asbestos activity must also be trained and 
licensed in accordance with NH Admn. Rule He-P 5000 and 40 CFR Part 763 (AHERA). 
 
Demolition:  The wrecking or taking out of any building component, system, finish or assembly of a facility together with 
any related handling operations. 
       
Disposal Bag:  A properly labeled 6 mil thick leak-tight plastic bags used for transporting asbestos waste from work and to 
disposal site. 
 
Encapsulant:  A material that surrounds or embeds asbestos fibers in an adhesive matrix, to prevent release of fibers. 
 

• Bridging encapsulant:  an encapsulant that forms a discrete layer on the surface of an in situ asbestos matrix. 
• Penetrating encapsulant:  an encapsulant that is absorbed by the in situ asbestos matrix without leaving a 

discrete surface layer. 
• Removal encapsulant:  a penetrating encapsulant specifically designed to minimize fiber release during 

removal of asbestos-containing materials   rather than for in situ encapsulation. 
 
Encapsulation:  Treatment of asbestos-containing materials, with an encapsulant. 
 
Enclosure:  The construction of an air-tight, impermeable, permanent barrier around asbestos-containing material to 
control the release of asbestos fibers into the air. 
 
Excursion Limit: Ensure that no employee is exposed to airborne concentrations of asbestos in excess of 1.0 fibers per 
cubic centimeter of air (1.0 f/cc) as averaged over a sampling period of thirty (30) minutes, as determined by PCM 
analysis in accordance with NIOSH Method 7400 and as indicated in 29 CFR Part 1926.  Also referred to as the short-
term exposure limit, (STEL). 
 
Filter:  A media component used in respirators to remove solid or liquid particles from the inspired air. 
 
Friable Asbestos Material:  Material that contains more than 1.0% asbestos and that can be crumbled, pulverized, or 
reduced to powder by hand pressure when dry.  This also includes materials which, when subjected to removal methods 
and other disturbances, may release fibers and dust due to the abatement actions. 
Glovebags:  Provide glovebags for removal of pipe insulation in accordance with 29 CFR Part 1926. 
 
HEPA Filter:  A High Efficiency Particulate Air (HEPA) filter capable of trapping and retaining 99.97% of asbestos fibers 
greater than 0.3 microns in diameter. 
 
HEPA Filter Vacuum Collection Equipment (or vacuum cleaner):  High efficiency particulate air filtered vacuum collection 
equipment with a filter system capable of collecting and retaining asbestos fibers.  Filters should be of 99.97% efficiency 
for retaining fibers of 0.3 microns or larger. 
 
High-efficiency particulate air filter:  (HEPA) refers to a filtering system capable of trapping and retaining 99.97 percent of 
all monodispersed particles 0.3 um in diameter or larger. 
 



 

 39

Negative Pressure Respirator:  A respirator in which the air pressure inside the respiratory-inlet covering is positive during 
exhalation in relation to the air pressure of the outside atmosphere and negative during inhalation in relation to the air 
pressure of the outside atmosphere.  
 
Permissible exposure limit (PEL): the Contractor shall ensure that no employee is exposed to an airborne fiber 
concentration of asbestos in excess of 0.1 f/cc of air as an eight (8) hour time-weighted average (TWA) in accordance 
with 29 CFR Part 1926. 
 
Personal Monitoring:  Sampling of the asbestos fiber concentrations within the breathing zone of an employee. 
 
Pressure Differential and Ventilation System:  A local exhaust system, utilizing HEPA filtration capable of maintaining a 
pressure differential with the inside of the Work Area at a lower pressure than any adjacent area, and which cleans 
recirculated air or generates a constant air flow from adjacent areas into the Work Area. 
 
Protection Factor:  The ratio of the ambient concentration of an airborne substance to the concentration of the substance 
inside the respirator at the breathing zone of the wearer.  The protection factor is a measure of the degree of protection 
provided by a respirator to the wearer.  
 
Regulated ACM (RACM): RACM means friable ACM, Category I Non-friable ACM that has been rendered friable, 
Category I ACM that will be or has been subjected to sanding, cutting, grinding, or abrading (abrasive action), or Category 
II Non-friable ACM that has a high probability of becoming, or has become, crumbled, pulverized, or reduced to powder by 
the forces expected to act on the material in the course of renovation or demolition operations.  Grinding means breaking 
into small pieces or fragments. 
 
Repair:  Returning damaged ACBM to an undamaged condition or to an intact state so as to prevent fiber release. 
 
Respirator:  A device designed to protect the wearer from the inhalation of harmful atmospheres. 
 
Surfactant:  A chemical wetting agent added to water to improve penetration, thus reducing the quantity of water required 
for a given operation or area. 
 
Time Weighted Average (TWA):  The average concentration of a contaminant in air during a specific time period.   
 
Visible Emissions:  Any emissions, coming from RACM, ACM, or ACM waste material, which is visually detectable without 
the aid of instruments.  This does not include condensed uncombined water vapor. 
 
Waste Shipment Record:  Means the shipping document, required to be originated and signed by the waste generator, 
used to track and substantiate the disposition of ACM waste. 
 
Wet Cleaning:  The process of eliminating asbestos contamination from building surfaces and objects by using cloths, 
mops, or other cleaning utensils which have been dampened with amended water or diluted removal encapsulant and 
afterwards thoroughly decontaminated or disposed of as asbestos-contaminated waste. 
 
 
 
Work Area:  The area where asbestos-related work or removal operations are performed which is defined and/or isolated 
to prevent the spread of asbestos dust, fibers or debris, and entry by unauthorized personnel. Work area is a Regulated 
Area as defined by 29 CFR 1926.   

 
 
1.13 NOTICES: 
 
1.13.1 U.S. Environmental Protection Agency 
 
Send proper written notification as required by USEPA National Emission Standards for Hazardous Air Pollutants 
(NESHAPS) Asbestos Regulations (40 CFR 61, Subpart M) to the regional Asbestos NESHAPS Contact - Reno/Demo 
Clerk - at least 10 working days prior to beginning any work which will directly or indirectly result in disturbance of 
asbestos-containing materials.  Post notifications at job site. 
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1.13.2 State and Local Agencies: 
 
Send written notification as required by state and local regulations prior to beginning any work on asbestos-containing 
materials.  At least 10 working days prior to the start of work, submit appropriate notification to the New Hampshire 
Department of Environmental Services, Air Resource Division, 64 N. Main Street, Concord, NH  03301.  Post notifications 
at job site. 
 
Notify all local emergency agencies of the abatement work to be completed as required.  Obtain all necessary building 
permits as required. 
 
1.13.3 Permits 

 
All asbestos containing waste is to be transported by an entity maintaining a current "DOT Common Hauler Permit" 
specifically for asbestos-containing materials, as required for transporting of waste asbestos-containing materials to a 
disposal site.  
 
1.13.4 Licenses: 
 
Maintain current licenses as required by applicable state and local jurisdictions for the removal, transporting, disposal or 
other regulated activity relative to the work of this contract.  Post all worker licenses at work area entrance. 
 
1.13.5 Posting and Filing of Regulations: 
 
Posting and Filing of Regulations:  Post all notices required by applicable federal, state and local regulations.  Maintain at 
least one (1) copy of applicable federal, state and local regulations and standards at each job site.  Post copies of the 
specification at the job site. 
 
 
 
1.14 SUBMITTAL REQUIREMENTS 
 
1.14.1 Submittal Schedule: 
 
Submittals will be provided by the Contractor and as specified herein including (1) Preconstruction Submittal 
Documentation prior to start of work and (2) Project Closeout Submittals within 25 days upon completion of on-site work.    
Submit ongoing submittals as required herein and as specified by the State of New Hampshire and the IH Consultant.  
Provide at the job site a copy of all current submittal packages and related documentation.  Ongoing submittals will also 
be submitted as required for the Pre-construction and Closeouts and may not be limited to: 

 
• Schedule updating or modifications as needed, including description and explanations as applicable. 
• Revise proposed methods of work procedures as required.  Requests for revisions in work procedures must be 

approved by the State of New Hampshire and the IH Consultant. 
• Updated notifications and permitting. 
• Updated licenses and training records for all personnel at the site or for new personnel to work at the site 

 
1.14.2 Submittal Preparation 
 
Package and furnish each submittal appropriately and include statements detailing minor variations and limitations.  
Include Contractor's certification that the submittal information complies with the Contract Document and Specification 
requirements.  Two complete copies of each submittal package shall be furnished to State of New Hampshire in 
accordance with the schedules stated herein. 
 
Submittal packages shall be in a neat and orderly fashion, will include an index, and shall be compiled in the order 
requested herein.  Clearly mark and label all sections of the submittal documents. 
   
Do not include, as part of the Submittal Package required herein, other documents not specifically detailed herein.  
Additional submittal documentation to be provided by the Contractor as the Contractor deems appropriate shall be 
submitted as a separate supplemental submittal package and marked as such. 
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Submittal packages that do not meet the requirements herein may not be accepted and will be returned to the Contractor 
for re-submission. 
 
By “approval” or acceptance of submittals, the State of New Hampshire and the IH Consultant do not express or claim any 
certification of completeness, compliance, or approval of programs and documentation, not limited to review of analytical 
results, historical information, and interpretations.  
 
Contractor is solely responsible for compliance with Specification and regulatory requirements associated with the work 
and submittal documentation. 
 
 
1.14.3 Preconstruction Submittal Documentation: 
 
Provide the following Preconstruction Submittal Documentation prior to the start of each phase of work as indicated by IH 
Consultant: 
 

     .  Notifications:  Copies of dated EPA, State, and local notifications.  
 

     . Waste Hauler and Landfill Permits and notifications.  Submit names, address, and licenses for the waste 
hauler and disposal facilities. 

 
     . Names, addresses, experience, and references for any subcontractors the Contractor proposes to utilize 

for Work.  State if any subcontractor asbestos workers or supervisors are to be used or whether only 
Contractor employees. 

 
     . Names and 24-hour phone numbers/pagers for Project Manager and other key personnel for the 

Contractor. 
 

     . List of personnel to be on-site.  Copies of all company, Project Manager, and worker licenses and 
certifications required and in accordance with this Specification.  Copies of current training certificates for 
workers and Project Managers. 

 
     . Report from Medical Examination:  conducted within last 12 months as part of compliance with OSHA 

medical surveillance requirements for each worker who is to enter the Work Area. 
 

     . Notarized Certifications:  Submit certification signed by an officer of the abatement contracting firm and 
notarized that exposure measurements, medical surveillance, and worker training records are being kept 
in conformance with 29 CFR 1926.  Certify the dates for primary and secondary HEPA filter changes for 
neg. air units. 

 
     . Respiratory Protection Schedule:  Submit level of respiratory protection intended for each operation 

required by the project.  Include supporting documentation of previous exposure monitoring on a sufficient 
number similar project and operations in accordance with OSHA requirements.  Copy of written 
respiratory protection program. 

 
     . Proposed schedule and phasing, containment layouts, and summary of approach and detail of any 

special work procedures to be used if not included or addressed in the abatement specification. 
 

     . Material Safety Data Sheets:  for all materials to be used on-site not limited to encapsulants, spray 
adhesives, etc.  Note:  It is Contractor's responsibility to notify other contractors in accordance with 
applicable OSHA regulations. 

 
     . Contingency Plan:  Prepare a site specific contingency plan for emergencies including fire, accident, 

power failure, pressure differential system failure, supplied air system failure, or any other event that may 
require modification or abridgement of decontamination or work area isolation procedures.  Include in 
plan specific procedures for decontamination or work area isolation.  Note that nothing in this specification 
should impede safe exiting or providing of adequate medical attention in the event of an emergency.  The 
emergency contingency plan must be in accordance (meet or exceed the requirements of) with applicable 
OSHA requirements. 

 
     . Other submittals required by the Contract Documents or as indicated by the State of New Hampshire. 
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1.14.4 Closeout Submittals 
 
 
At a minimum, the following Closeout Submittals will be provided upon substantial completion of each phase and prior to 
final completion of each phase of work.  
 

     . Copies of daily logs in accordance with this specification; Copies of analytical results and calculations for 
all air sampling completed by the Contractor during the project. Copies of specification daily sign in 
sheets. 

 
     . A copy of each waste manifest and chain-of-custody form, signed by the transporter and disposal facility 

operator, indicating that waste was packaged and disposed of properly.  Include a description of any 
temporary storage facilities used including, dates, times, and locations of temporary storage.  Note:  In 
accordance with NESHAPS, submit all waste manifest documentation within 35 days from transport of 
waste from the site (provide interim submittals during the work as needed to comply with federal 
regulations). 

 
     . Copy of the Pre-construction Submittals for the work.  Do not submit personnel training and licensing 

documentation (other than daily log information) unless the information is not included in the original 
Preconstruction Submittal Documentation.  Other submittals required by Contract Documents. 

 
 
1.15 AIR MONITORING: 
 
1.15.1 Area Monitoring 
 
Work Area Isolation:  The purpose of the State of New Hampshire and the IH air monitoring is to aid in the detection of       
faults in the work area isolation such as: 
     . Contamination of areas outside of the work area isolation barriers 
     . Failure of filtration or rupture in the differential pressure system 
     . Contamination of air outside the building envelop with airborne asbestos fibers. 
 
Should any of the above occur immediately cease asbestos abatement activities until the fault is corrected.  Do not 
recommence work until authorized by the IH Consultant. 
 
IH Consultant may monitor airborne fiber counts in the Work Area.  The purpose of this air monitoring will be to detect 
airborne asbestos concentrations that may challenge the ability of the Work Area isolation procedures to protect the 
balance of the building or outside of the building from contamination by airborne fibers. 
1.15.2 Clearance Air Monitoring 
Work Area Clearance:  To determine if the elevated airborne fiber counts encountered during abatement operations have 
been reduced to an acceptable level, the IH Consultant will sample and analyze air per applicable regulations and this 
specification. 
 
 
1.15.3 Stop Action Levels: 
 
Inside Work Area:  Maintain an average airborne count in the Work Area of less than 0.10 fibers per cubic centimeter.  If 
the fiber counts rise above this figure for any sample taken, revise work procedures to lower fiber counts.  In this event, 
stop all work, leave pressure differential system in operation, and coordinate with the State of New Hampshire and the IH 
Consultant as needed. 
 
Outside Work Area:  If any air sample taken outside of the Work Area exceeds the base line concentration levels, 
immediately and automatically stop all work except corrective action. 
 
 
 
 
 
 
 



 

 43

If it is determined by the IH Consultant that the high reading was the result of a failure of Work Area isolation measures 
initiate the following actions:   
 

• Immediately erect new critical barriers as set forth herein to isolate the affected area from the balance of the 
building.  Erect Critical Barriers at the next existing structural isolation of the involved space (eg. wall, ceiling, 
floor). 

• Decontaminate the affected area in accordance with the procedures stated herein. 
• Require that respiratory protection as set forth herein be worn in affected area until area is cleared for re-

occupancy in accordance with the work area clearance requirements. 
• Leave Critical Barriers in place until completion of work and insure that the operation of the pressure 

differential system in the Work Area results in a flow of air from the balance of the building into the affected 
area. 

• If the exit from the clean room of the personnel decontamination unit enters the affected area, establish a 
decontamination facility consisting of a Shower Room and Changing Room as set forth herein at entry point to 
affected area. 

• After Certification of Visual Inspection in the Work Area remove critical barriers separating the work area from 
the affected area.  Final air samples will be taken within the entire area.  

 
If the high reading was the result of other causes initiate corrective action as determined by the State of New Hampshire 
and IH Consultant.  
 
Effect on Contract Sum:  Complete corrective work with no change in the Contract Sum if high airborne fiber counts were 
caused by Contractor's activities.  The Contract Sum and schedule will be adjusted for additional work caused by high 
airborne fiber counts beyond the Contractor's control. 
 
1.15.4 Analytical Methods: 
 
The State of New Hampshire reserves the right to use either phase contrast microscopy (PCM) and/or transmission 
electron microscopy (TEM) to analyze air samples.  PCM analysis will be performed using the NIOSH 7400 method at the 
job site or at an off-site laboratory.  TEM will be used as the State of New Hampshire deems necessary and for analysis of 
samples collected for air clearance purposes.  All TEM analysis will be performed using the analysis method set forth in 
the AHERA regulation 40 CFR Part 763 App. A. 
 
1.15.5 Schedule of Air Samples: 
 
Prior to the start of work:  The IH Consultant may collect air samples to establish a base line before start of work.  Base 
line is an action level expressed in fibers per cubic centimeter that is twenty-five percent greater than the largest of the 
following: 

      . Average of the PCM samples collected outside each Work Area 
      .  Average of the PCM samples collected outside the building 
      . 0.01 fibers per cubic centimeter 

Daily:  From start of work involving Temporary Enclosures through the work of Project Decontamination, IH Consultant 
may be collecting samples on a regular basis.  Sampling will be completed inside and outside of the work area. 
 

      . At HEPA Exhaust areas 
      . Non work-area portions of the building adjacent to Critical Barriers 
      . At entrance to the Decontamination Unit Clean Room 
      . At least one sample outside the building 
      . Adjacent occupied areas of the building 
      Clearances: See the Air Clearance Requirements. 
 

1.15.6 Laboratory Testing: 
 
The services of a testing laboratory will be employed by the State of New Hampshire or the IH Consultant to perform 
laboratory analyses of the air samples.  A microscope and technician will be set up at the job site, or samples will be sent 
overnight on a daily basis, so that verbal reports on air samples (PCM analysis) can be obtained within 24 hours.  The 
Contractor will have access to all air monitoring tests and results.  Results of all air monitoring tests will be available at the 
job site on a daily basis.  Also see the requirements for air clearance testing.  TEM sample analysis may take longer than 
24 hours. 
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1.15.7 OSHA Monitoring and Additional Testing: 
 
Additional Testing: The Contractor may conduct his own air monitoring and laboratory testing.  If he elects to do this the 
cost of such air monitoring and laboratory testing shall be at no additional cost to the State of New Hampshire.  
 
OSHA Compliance Monitoring: Contractor must provide for collection and laboratory analysis services of Contractor's 
OSHA personal exposure samples, including daily TWA and STEL monitoring. 
 
1.16 TEMPORARY FACILITIES 
 
General:  Provide temporary connection to existing building utilities or provide temporary facilities as required herein or as 
necessary to carry out the work.  The State of New Hampshire must approve all connections to utilities and facility 
components.  Provide temporary portable waste and power sources for all exterior work as indicated and coordinated with 
the State of New Hampshire. 
 
1.16.1 Water Service: 
 
Temporary Water Service Connection:  All connections to the State of New Hampshire’s water system shall include back-
flow protection.  Valves shall be temperature and pressure rated for operation of the temperatures and pressures 
encountered.  After completion of use, connections and fittings shall be removed without damage or alteration to existing 
water piping and equipment. Leaking or dripping valves, on fresh water supply lines outside the work area only, shall be 
piped to the nearest drain or located over an existing sink or grade where water will not damage existing finishes or 
equipment. 
 
Water Hoses:  Employ heavy-duty abrasion-resistant hoses with a pressure rating greater than the maximum pressure of 
the water distribution system to provide water into each work area and to each Decontamination Unit.  Provide fittings as 
required to allow for connection to existing wall hydrants or spouts, as well as temporary water heating equipment, branch 
piping, showers, shut-off nozzles and equipment. 
 
Hot Water: as approved by the State of New Hampshire, may be secured from the building hot water system, provided 
back-flow protection is installed at point of connection as described in this section under Temporary Water Service 
connection, and if authorized in writing by the State of New Hampshire.   
 
1.16.2 Electrical Service: 
 
General:  Comply with applicable OSHA, NEMA, NECA and UL standards and governing regulations for materials and 
layout of temporary electric service.  Provide temporary power panels and extensions as required. 
Ground Fault Protection:  Equip all circuits for any purpose entering Work Area with ground fault circuit interrupters 
(GFCI).  Locate GFCI's exterior to Work Area so that all circuits are protected prior to entry to Work Area.  Provide circuit 
breaker type ground fault circuit interrupters (GFCI) equipped with test button and reset switch for all circuits to be used 
for any purpose in work area, decontamination units, exterior, or as otherwise required by national electrical code, OSHA 
or other authority.  Locate in panel exterior to Work Area.   
 
Electrical Power Cords:  Use only grounded extension cords; use "hard-service" cords where exposed to abrasion and 
traffic.  Use single lengths or use waterproof connectors to connect separate lengths of electric cords, if single lengths will 
not reach areas of work.  Provide sufficient power cords to complete the Work and for the IH Consultant to use as 
required for the performance of air monitoring and clearance testing. 
 
Voltage Differences:  Provide identification warning signs at power outlets that are other than 110-120 volt power.  Provide 
polarized outlets for plug-in type outlets, to prevent insertion of 110-120 volt plugs into higher voltage outlets.  Dry type 
transformers shall be provided where required to provide voltages necessary for work operations. 
 
Lamps and Light Fixtures:  Provide general service incandescent lamps or fluorescent lamps of wattage indicated or 
required for adequate illumination as required by the work or this section.  Protect lamps with guard cages or tempered 
glass enclosures, where fixtures are exposed to breakage by construction operations.  Provide vapor tight fixtures in work 
area and decontamination units.  Provide exterior fixtures where fixtures are exposed to the weather or moisture. 
 
1.16.3 First Aid: 
 
First Aid Supplies:  Comply with governing regulations and recognized recommendations within the construction industry. 
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1.16.4 Fire Extinguishers: 
 
Fire Extinguishers:  Provide Type "A" fire extinguishers for temporary offices and similar spaces where there is minimal 
danger of electrical or grease-oil-flammable liquid fires.  In other locations provide type "ABC" dry chemical extinguishers, 
or a combination of several extinguishers of NFPA recommended types for the exposures in each case. 
 
1.16.5 Execution 
 
General:  Use qualified tradesmen for installation of temporary services and facilities.  Locate temporary services and 
facilities where they will serve the entire project adequately and result in minimum interference with the performance of 
the Work.  Coordinate all such work with the State of New Hampshire. 
 

     . Require that tradesmen be licensed as required by local authorities. 
     . Relocate, modify and extend services and facilities as required during the course of work so as to 

accommodate the entire work of the project. 
 
1.17 WORKER PROTECTION 
 
Comply with respiratory protection requirements as specified in this specification and applicable regulations.  Provide 
worker protection as required by the most stringent OSHA and/or EPA regulations and industry standards applicable to 
the work. The following procedures are minimums to be adhered to regardless of fiber count in the Work Area. 
 
1.17.1 Worker Training: 
 
AHERA Accreditation:  All workers are to be accredited as Abatement Workers as required by the AHERA regulation 40 
CFR 763 Appendix C to Subpart E, April 30, 1987.  All training must be current.  Workers that have training that expires 
during the work must either renew the training or must not be allowed to continue work until refresher training certification 
is provided.  
 
All removal of thermal systems insulation is OSHA Class 1 asbestos work and shall be completed in strict accordance 
with 29 CFR Part 1926.1101.   Recent EPA regulations and interpretations of certain nonfriable ACBM, such as floor tile 
and mastic, define it as Category I nonfriable ACM.  However, Category I nonfriable ACM that will be or has been 
subjected to sanding, grinding, cutting, or abrading is defined as Regulated ACM.  The EPA NESHAPs regulation defines 
grinding as breaking into small pieces.  In addition, OSHA defines ACM flooring abatement as Class II asbestos work.  As 
such all flooring work must be completed in accordance with 29 CFR 1926.1101. 
 
Train, in accordance with NESHAPs and 29 CFR 1926, all supervisors and workers in the dangers inherent in handling 
asbestos and breathing asbestos dust, in proper work procedures and personal and area protective measures, confined 
space, and other hazards anticipated during the work.   All workers and supervisors must be licensed and certified as 
required by New Hampshire Admn. Rule He-P 5000 and other applicable State regulations.  All workers must have 
adequate experience completing similar projects in accordance with New Hampshire and federal rules and regulations. 
 
Train all workers in accordance with 29 CFR Part 1926 on the work place hazards present at the site, including but not 
limited to confined space entry, lock-out/tag-out, hazard communication, fall hazards, and other general construction 
hazards anticipated for the work. 
 
1.17.2 Medical Examinations: 
 
Provide medical examinations for all workers who may encounter an airborne fiber level of 0.1 f/cc or greater for an 8 hour 
Time Weighted Average.  In the absence of specific airborne fiber data provide medical examinations for all workers who 
will enter the Work Area for any reason.  Examination shall as a minimum meet OSHA requirements as set forth in 29 
CFR 1926 and 29 CFR 1910.20.  In addition, provide an evaluation of the individual’s ability to work in environments 
capable of producing heat stress in the worker.   
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1.17.3 Protective Clothing: 
 
Coveralls:  Provide cloth full-body coveralls and hats, and require that they be worn by all workers in the Work Area.  
Require that workers change out of coverall in the Equipment Room of the Personnel Decontamination Unit.   Dispose of 
coverall as asbestos waste at completion of all work. 

 
Other:  Provide other personal protective equipment as required by OSHA regulations and industry standards, not limited 
to: hard hats, eye protective (goggles), gloves, fall safety, and footwear. 
 
 
1.17.4 Entering Work Area: 
 
Each time Work Area is entered, remove all street clothes in the changing (clean) room of the personnel decontamination 
unit and put on new disposable coverall, new head cover, and a clean respirator. Proceed through shower room to 
equipment room and put on work boots.  Only properly licensed/certified personnel shall enter the decontamination unit 
and work area.  All personnel entering the work area must post their State license at the decontamination unit entrance. 
 
 
1.17.5 Decontamination Procedures: 
 
Require all workers to adhere to the following personal decontamination procedures whenever they leave the Work Area: 

 
• HEPA vacuum all gross debris from the protective clothing prior to entering the equipment room of the 

decontamination unit.  When exiting area, remove disposable coveralls, disposable head covers, and disposable 
footwear covers or boots in the equipment room. 

 
• Still wearing respirators, proceed to showers.  Showering is mandatory.  Care must be taken to follow reasonable 

procedures in removing the respirator to avoid asbestos fibers while showering.  The following procedure is 
required as a minimum: 

 
• Carefully wash face piece of respirator inside and out.  Each worker leaving the work area must shower 

completely with soap and water. Rinse thoroughly. Proceed from shower to clean room and change into street 
clothes or into new disposable work items. 

 
 

1.17.6 Within Work Area: 
 
Require that workers NOT eat, drink, smoke, chew tobacco or gum, or apply cosmetics in the Work Area.  Maintain proper 
use of personnel protective equipment. 
 
 
1.17.7 Respiratory Protection: 
 
Provide sufficient respiratory protection in accordance with applicable OSHA requirements in addition to ANSI, NIOSH, 
and MSHA standards.  Select proper level of protection based on personnel exposure monitoring and the applicable 
OSHA Permissible Exposure Limits. 
 
Instruct and train each worker involved in asbestos abatement or maintenance and repair of asbestos-containing 
materials in proper respiratory use and require that each worker always wear a respirator, properly fitted on the face in the 
Work Area from the start of any operation which may cause airborne asbestos fibers until the Work Area is completely 
decontaminated.  Use respiratory protection appropriate for the fiber level encountered and as required for other toxic or 
oxygen-deficient situations encountered. 
 
Except to the extent that more stringent requirements are written directly into the Contract Documents, the following 
regulations and standards have the same force and effect (and are made a part of the Contract Documents by reference) 
as if copied directly into the Contract Documents, or as if published copies were bound herewith.  Where there is a conflict 
in requirements set forth in these regulations and standards, meet the more stringent requirement. 
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OSHA  - U.S. Department of Labor Occupational Safety and Health Administration, Safety and Health Standards 
29 CFR 1910, Section 1001 and Section 1910.134. 29 CFR 1926. 
 
CGA -Compressed Gas Association, Inc., New York, Pamphlet CGA G-7,"Compressed Air for Human 
Respiration", and Specification CGA G-7.1 "Commodity Specification for Air". 
 
ANSI -  American National Standard Practices for Respiratory Protection, ANSI Z88.2-1992, and most current 
revisions. 
 
NIOSH - National Institute for Occupational Safety and Health 
MSHA - Mine Safety and Health Administration 

 
Respiratory Protection Program: Comply with ANSI Z88.2 - 1992 (and most current revisions) "Practices for Respiratory 
Protection" and OSHA 29 CFR 1910 and 1926.  Require that respiratory protection be used at all times that there is any 
possibility of disturbance of asbestos-containing materials whether intentional or accidental. 
 
Require that a respirator be worn by anyone in a Work Area at all times, regardless of activity, until the area has been 
cleared for re-occupancy.   
 
Regardless of Airborne Fiber Levels: The minimum level of respiratory protection used must be half-face negative 
pressure respirator with high efficiency filters during pre-cleaning and abatement of nonfriable ACBM and PAPR’s during 
abatement of friable ACBM.  Provide and complete all necessary fit testing for respiratory protection in strict accordance 
with applicable OSHA regulations. 
 
In the event that applicable OSHA PEL's (8-hour TWA and 30-minute STEL) are exceeded, stop work.  Do not 
recommence work until work procedures, including use of engineering controls, are modified to maintain exposures within 
the acceptable PEL's. 
 
1.18 TEMPORARY ENCLOSURES 
 
Work areas are to be considered contaminated during the work and shall be completely isolated from other parts of the 
building such that asbestos fibers cannot pass through or beyond the perimeters of the work area and into non work 
areas.  Should areas beyond the work area become contaminated with asbestos as a result of the Contractor's work, the 
Contractor shall be responsible for cleaning non-work areas as required.  All costs including cleaning, decontaminating, 
monitoring and testing shall be borne by the contractor.  Contractor shall construct temporary containment enclosures in 
each work area as required in the Contract Documents and as required by the State of New Hampshire or the IC 
Consultant.   Prior to proceeding with work of each of the following Specification Sections, coordinate and complete 
inspections of the work in progress with the IH Consultant as indicated and requested by the State of New Hampshire and 
the IH Consultant.  Proceed with work sequentially as listed or indicated. 
 
Prior to conducting pre-cleaning work, completely isolate the Work Area from other parts of the building so as to prevent 
asbestos-containing dust or debris from passing beyond the isolated area.  Should the area beyond the Work Area(s) 
become contaminated with asbestos-containing dust or debris as a consequence of the work, clean those areas in 
accordance with the decontamination and cleaning procedures indicated in this Specification.  Perform all such required 
cleaning or decontamination at no additional cost to the State of New Hampshire.  
 
Place all tools, scaffolding, staging, etc. necessary for the work in the area to be isolated prior to completion of Work Area 
isolation. The State of New Hampshire and/or the State of New Hampshire’s representative will remove of all 
uncontaminated, non-fixed equipment, furniture, and other items from the Work Areas.  Disable ventilating systems or any 
other system bringing air into or out of the Work Area.  Disable system by disconnecting wires, removing circuit breakers, 
by lockable switch or other positive means that will prevent accidental premature restarting of equipment. 
 
Complete all lock-out and tag-out of power and air handling systems to, and within, the Work Area.  Coordinate all lock-
out and tag-out with the State of New Hampshire. Provide lock-out and tag-out in strict accordance of applicable OSHA 
regulations.  Complete lock-out and tagging of all other equipment and systems as needed to complete the work in a safe 
manner. Coordinate with the State of New Hampshire and local fire department authorities the handling of heat and 
smoke detectors in the work areas, including sealing of detectors during work and removal of seals at the completion of 
work or shifts. 
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1.19 REGULATED ACM 
 
All ACM (and ACBM) to be removed during the Work of the Contract Documents shall be handled as Regulated ACM 
(RACM).  This is based on the types of ACBM present, conditions of the material, anticipated impact of removal and 
decontamination methods, and other related conditions. 

 
PART 2 - PRODUCTS 

2.1 RELATED DOCUMENTS 
 
General provisions of the Contract, including General and Supplementary Conditions and other Division 2 Abatement 
Specification Sections, apply to the work of each of this Section. 
 
2.2 PRODUCTS 
 
Provide new or used materials and equipment that are undamaged and in serviceable condition.  Provide only materials 
and equipment that are recognized as being suitable for the intended use and in strict compliance with appropriate 
standards.  Do not bring products, materials, and equipment to the State of New Hampshire’s site or State of New 
Hampshire work areas that are damaged or contain construction or potential contaminated debris. 
 
Warning Signs, Caution Signs and Demarcation: Provide all demarcation, warning signs, caution signs, and other 
postings required for the work and in accordance with State and federal codes and regulations. 
 
Polyethylene Sheet:  Provide single polyethylene film in the largest sheet size possible to minimize seams, in 6.0 mil 
thickness, clear or black as indicated. 
 
Duct Tape: Provide duct tape in 3" widths with an adhesive which is formulated to stick aggressively to sheet 
polyethylene. 
 
Spray Cement: Provide spray adhesive in aerosol cans which is specifically formulated to stick tenaciously to sheet 
polyethylene. 
 
Foam Pack:  Provide foam pack for sealing small crevices and cracks at critical barriers as required.  All foam packs must 
be approved by the State of New Hampshire and local authorities, not limited to the Fire Department. 
Scaffolding: Provide all scaffolding, ladders and/or staging, etc. as necessary to accomplish the work of this contract.  
Scaffolding may be of suspension type or standing type such as metal tube and coupler, tubular welded frame, pole or 
outrigger type or cantilever type.  The type, erection and use of all scaffolding shall comply with all applicable OSHA 
provisions. 

-Equip rungs of all metal ladders, etc. with an abrasive non-slip surface. 
-Provide a nonskid surface on all scaffold surfaces subject to foot traffic.  

 
First Aid Supplies: Comply with governing regulations and recognized recommendations within the construction industry. 
 
Fire Extinguishers:  Provide Type "A" fire extinguishers for temporary offices and similar spaces where there is minimal 
danger of electrical or grease-oil-flammable liquid fires.  In other locations provide type "ABC" dry chemical extinguishers, 
or a combination of several extinguishers of NFPA recommended types for the exposures in each case. 

 
Wetting Materials:  For wetting prior to disturbance of Asbestos-Containing Materials use either amended water or a 
removal encapsulant:   
 

Amended Water:  Provide water to which a surfactant has been added.  Use a mixture of surfactant and 
water which results in wetting of the Asbestos-Containing Material and retardation of fiber release during 
disturbance of the material equal to or greater than that provided by the use of one ounce of a surfactant 
consisting of 50% polyoxyethylene ester and 50% polyoxyethylene ether mixed with five gallons of water.  

 
Removal Encapsulant:  Provide a penetrating type encapsulant designed specifically for removal of ACM.  
Use a material that results in wetting of the ACM and retardation of fiber release during disturbance of the 
material equal to or greater than that provided by water amended.  Assure all encapsulant materials are 
compatible with replacement materials prior to application. 
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Disposal Bags:  Provide 6 mil thick leak-tight polyethylene bags labeled as required by applicable sections of this 
Specification and federal and state regulations. 
 
Fiberboard Drums of Equivalent:  Provide sufficient quantity of fiber board drums or equivalent (as determined by IH 
Consultant) for packaging of wire mesh and other contaminated materials with sharp or rough edges. 
 
Disposal Bag/Container Labels and Signs: Provide leak-tight waste bags or containers for disposal of asbestos-containing 
materials with labels in accordance with OSHA, EPA, and the latest revisions to the US Department of Transportation 
requirements, not limited to material identification number (#NA2212), material packaging group (PGIII), and labels.  
Warning labels will also include: 
 

Legend: DANGER 
 CONTAINS ASBESTOS FIBERS 
 AVOID CREATING DUST 
 CANCER AND LUNG DISEASE HAZARD 
 

In accordance with NESHAPS, label each waste bag with the name of the waste generator and address 
where the material was generated.  Include the Contractor name and address on each label also.  Attach 
label in a sufficient manner such that they are properly sealed to or on the containers. 

 
Label all waste bags, containers, and transport vehicles as required by applicable U.S. Department of 
Transportation Rules and Regulations. 

 
Coveralls:  Provide disposable full-body coveralls and head covers in accordance with State and federal regulations.  
Provide a sufficient number for all required changes, for all workers in the Work Area.  Provide sufficient number for use 
by IH Consultant. 
 
Other PPE:  Provide other personal protective equipment as required by OSHA regulations and industry standards, not 
limited to: hard hats, eye protective, gloves, and footwear. 
 
 
Respiratory Protection: Provide respiratory protection in strict accordance with ANSI Z88.2 - 1992 "Practices for 
Respiratory Protection" and 29 CFR 1926 and 1910.134.  The respirators will be sanitized and maintained in accordance 
with manufacturer's specifications and recommendations. Provide sufficient respiratory protection based on applicable 
ANSI, NIOSH, and MSHA standards.  Select proper level of protection based on personnel exposure monitoring and the 
applicable OSHA Permissible Exposure Limits.  Use only respirators and filter that are NIOSH-approved for use with 
asbestos and other atmospheres anticipated during the work. 
 
Solvents: Provide appropriate solvent materials to aid in the removal of flooring materials and mastics.  Such materials 
should be "low-odor" rated and all MSDS's shall be submitted to the State of New Hampshire for approval prior to storing 
or using such materials at the job site.  Contractor is solely responsible for all environmental and worker protection 
precautions required for the safe use, clean-up, and disposal of such materials.  Additional air testing (area and personal 
exposure monitoring) must be completed by the Contractor (at no additional cost to the State of New Hampshire) 
depending on the solvents to be used and as necessary to ensure a safe environment for site workers and adjacent 
public.  Assure compatibility with replacement materials prior to installation of solvents.    Note: Charcoal pre-filters will be 
required on all HEPA exhaust/filter equipment during use of solvents. 
 
Construction Materials:  Provide other construction materials such as plywood, strapping, studs, other related abatement 
materials, etc., as required to complete the work in accordance with this Specification. 
 
2.3 PRESSURE DIFFERENTIAL AND FILTRATION: 
 
General: Supply the required number of HEPA filtered fan units to the site in accordance with this Specification.  Use units 
that meet the following requirements. Provide certification of filter change dates.   
 
Cabinet: Constructed of durable materials able to withstand damage from rough handling and transportation.  The width of 
the cabinet should be less than 30 inches to fit through standard-size doorways.  Provide units whose cabinets are: 

 
-Factory-sealed to prevent asbestos-containing dust from being released during use, transport, or maintenance 
-Arranged to provide access to and replacement of all air filters from intake end 
-Mounted on casters or wheels 
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Fans: Rate capacity of fan according to usable air-moving capacity under actual operating conditions. 
 
HEPA Filters:  Provide units whose final filter is the HEPA type with the filter media (folded into closely pleated panels) 
completely sealed on all edges with a structurally rigid frame.  Certify most recent dates for filter changes and 
approximate hours of usage. 
 

Provide units with a continuous rubber gasket located between the filter and the filter housing to form a tight seal.   
 

Provide HEPA filters that are individually tested and certified by the manufacturer to have an efficiency of not less 
than 99.97 percent when challenged with 0.3 um dioctylphthalate (DOP) particles when tested in accordance with 
Military Standard Number 282 and Army Instruction Manual 136-300-175A.  Provide filters that bear a UL586 
label to indicate ability to perform under specified conditions. 

 
Provide filters that are marked with: the name of the manufacturer, serial number, air flow rating, efficiency and 
resistance, and the direction of test air flow. 

 
Pre-filters: which protect the final filter by removing the larger particles, are required to prolong the operating life of the 
HEPA filter.  Two stages of pre-filtration are required.  Provide units with the following pre-filters:   
 

First-stage pre-filter: low-efficiency type (e.g., for particles 100 um and larger) 
Second-stage (or intermediate) filter:  medium efficiency (eg. effective for particles down to 5 um) 

 
Provide units with pre-filters and intermediate filters installed either on or in the intake grid of the unit and held in place 
with special housings or clamps. 
 
 
Provide appropriate charcoal pre-filters during all work involving use of solvents to minimize odors.  Allow HEPA units to 
run for a sufficient period of time after use of solvents to allow for adequate number of air changes and filtration. 
 
Instrumentation:   Provide units equipped with:  
 

-Magnehelic gauge or manometer to measure the pressure drop across filters and indicate when filters have 
become loaded and need to be changed 
-A table indicating the usable air-handling capacity for various static pressure readings on the Magnehelic gauge 
affixed near the gauge for reference, or the 
-Magnehelic reading indicating at what point the filters should be changed, noting Cubic Feet per Minute (CFM) 
air delivery at that point 
-Elapsed time meter to show the total accumulated hours of operation 

 
Safety and Warning Devices:  Provide units with the following safety and warning devices:   
 
Electrical (or mechanical) lockout to prevent fan from operating without a HEPA filter  
Automatic shutdown system to stop fan in the event of a rupture in the HEPA filter or blocked air discharge 
Warning lights to indicate normal operation (green), too high a pressure drop across the filters (i.e., filter overloading) 
(yellow), and too low of a pressure drop (i.e., rupture in HEPA filter or obstructed discharge)  
Audible alarm if unit shuts down due to operation of safety systems 
 
Electrical components:  Provide units with electrical components approved by the National Electrical Manufacturers 
Association (NEMA) and Underwriter's Laboratories (UL).  Each unit is to be equipped with overload protection sized for 
the equipment.  The motor, fan, fan housing, and cabinet are to be grounded. 
 
Monitoring: Continuously monitor and record the pressure differential between the Work Area and the building outside of 
the Work Area. Maintain accurate records of time and locations of testing on-site and in daily logs.   
 
2.4 AUXILIARY GENERATOR 
 
As deemed necessary by Contractor’s OSHA asbestos- competent person, provide a gasoline-powered self-starting 
generator with a capacity adequate to power a minimum of 50% of the HEPA filtered fan units in operation at any time 
during the work as needed for emergency use and backup. 
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PART 3 - EXECUTION 
 
3.1 RELATED DOCUMENTS 
 
General provisions of the Contract, including General and Supplementary Conditions and other Division 2 Abatement 
Specification Sections, apply to the work of this Section. 
 
3.2 TEMPORARY ENCLOSURES 
 
3.2.1 Control Access: 
 
Isolate the Work Area to prevent entry by building occupants and the public into Work Area or surrounding controlled 
areas.  Notify the State of New Hampshire of all doors and other openings that must be secured to isolate Work Area. 
Access to stairwells and building exits must be maintained as indicated by the State of New Hampshire and State of New 
Hampshire’s representatives Construct work area containments and isolation barriers as required allowing for  
State of New Hampshire operations and as approved by the State of New Hampshire and State of New Hampshire’s 
representatives.  
 
Secured Access:  Arrange Work Area so that the only access into Work Area is through securable doors to personnel and 
equipment decontamination units. 
 
Solid Construction Barriers: Provide solid construction barriers as indicated by the State of New Hampshire to prohibit 
unauthorized access and visibility by adjacent occupants and public.  At a minimum provide solid barriers as necessary to 
isolate all work areas with abatement activity that is conducted during periods of operation. 
Provide Warning Signs at each door and barrier leading to Work Area reading as follows: 
 

LEGEND DANGER 
 KEEP OUT 
 BEYOND THIS POINT 
 CONSTRUCTION WORK 
 IN PROGRESS 
 
Immediately inside door (leading to Work Area) and outside all accessible critical barriers post an manufactured caution 
sign, approximately 20 inch by 14 inch, displaying the following legend with letter sizes and styles of a visibility required by 
29 CFR 1926:  
 

LEGEND  DANGER 
 ASBESTOS 
 CANCER AND LUNG DISEASE HAZARD 
 AUTHORIZED PERSONNEL ONLY 
 RESPIRATORS AND PROTECTIVE CLOTHING ARE REQUIRED 
 IN THIS AREA 
3.2.2 Respiratory and Worker Protection: 
 
Before proceeding beyond this point in providing Temporary Enclosures: 
 

     . Provide Worker Protection per specification and regulatory requirements 
     . Provide Respiratory Protection per specification and regulatory requirements 
     . Provide Decontamination Units per specification and regulatory requirements 

3.2.3 Water Service: 
 
Hot water shall be supplied at a minimum temperature of 100 F.  Supply hot and cold water to the Decontamination Unit 
as required herein.  Supply water as required for work of the project.   
 
Maintain hose connections and outlet valves in leak-proof condition.  Where finish work below an outlet might be 
damaged by spillage or leakage, provide a drip pan of suitable size to minimize the possibility of water damage.  Drain 
water promptly from pans as it accumulates. 
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3.2.4 Electrical Service: 
 
Provide all required lock out and tag out of all existing power in the work areas as required by OSHA and industry 
standards. Coordinate all such work and related requirements with the State of New Hampshire.  Use licensed electrician 
in accordance with local codes and regulations for all electrical service work. 
 
Temporary Electrical Panel:  Provide temporary electrical panel as needed sized and equipped to accommodate all 
electrical equipment and lighting required by the work.  Connect temporary panel to existing building electrical system.  
Protect with circuit breaker or fused disconnect.  Locate temporary panel as directed by the State of New Hampshire.  
Protect each circuit with a GFCI of proper size located in the temporary panel.  Do not use outlet type GFCI devices. 
 
3.2.5 Critical Barriers: 
 
Completely separate the Work Area from other portions of the building, and the outside by closing all openings with sheet 
plastic barriers at least 6 mil in thickness, or by sealing cracks leading out of Work Area with duct tape.  Seal the 
perimeter of all sheet plastic barriers with duct tape or spray cement.   Individually seal all ventilation openings (supply 
and exhaust), lighting fixtures, clocks, doorways, windows, convectors and speakers, roof exhausts, and other openings 
into the Work Area with duct tape alone or with polyethylene sheeting at least 6 mil in thickness, taped securely in place 
with duct tape.  Maintain seal until all work including Project Decontamination is completed.  Take care in sealing of 
lighting and other fixtures, as applicable, to avoid melting or burning of sheeting, as applicable. 
 
3.2.6 Pressure and Circulation in the Work Area and Decontamination Units: 
 
Isolate the Work Area from all adjacent areas or systems of the building with a Pressure Differential that will cause a 
movement of air from outside to inside at any breach in the physical isolation of the Work Area. 

  
Relative Pressure in Work Area:  Continuously maintain the work area at an air pressure that is lower than that in any 
surrounding space in the building, or at any location in the immediate proximity outside of the building envelope. This 
pressure differential when measured across any physical or critical barrier must equal or exceed a static pressure of:  0.02 
inches of water.   Continuously monitor and record the pressure differential between the Work Area and the building 
outside of the Work Area. Maintain accurate records of time and locations of testing on-site and in daily logs.   
 
Accomplish the pressure differential by exhausting a sufficient number of HEPA filtered fan units from the work area.  The 
number of units required will depend on machine characteristics, the seal at barriers, and required air circulation. The 
number of units will increase with increased make-up air or leaks into the Work Area. 
 
3.2.7 Circulation in the Work Area and Decontamination Units: 
 
Determining the Air circulation Requirements:  Provide a fully operational air circulation system supplying a minimum of 
the following air circulation rate:  8 air changes per hour.  Provide a minimum of two additional air units for emergency 
purposes. 
 
3.2.8 Exhaust System:   
 
Exhaust all units from the Work Area (to outside of the building) to meet air circulation requirement of this section.  Vent to 
outside of building, unless authorized by the State of New Hampshire and the IH Consultant.  Locate fan unit(s) so that 
makeup air enters work area primarily through decontamination facilities and traverses Work Area as much as possible.  
This may be accomplished by positioning the HEPA filtered fan unit(s) at a maximum distance from the worker access 
opening or other makeup air sources.  Contractor shall be responsible for all temporary construction required to seal off 
exhaust penetration points for security and critical barrier purposes. 
 
3.2.9 Use of Pressure Differential and Air Circulation Systems: 
 
Demonstrate operation of the pressure differential system including, but not limited to, the following: plastic barriers and 
sheeting move lightly in toward Work Area; curtain of decontamination units move lightly in toward Work Area; noticeable 
movement of air through the Decontamination Unit; use smoke tube to demonstrate air movement from Clean Room 
through Shower Room to Equipment Room; use smoke tubes to demonstrate a definite motion of air across all areas in 
which work is to be performed; use a differential pressure meter or manometer to demonstrate the required pressure 
differential at every barrier separating the Work Area from the balance of the building, equipment, duct work or outside.   
Note: Provide continuous manometer measurements and printouts for all work performed adjacent to public occupied 
spaces if such spaces are occupied during the work. 
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Use of System During Abatement Operations: Start fan units before beginning work (before any asbestos-containing 
material is or may be disturbed).  After abatement work has begun, run units continuously to maintain a constant pressure 
differential and air circulation until decontamination of the work area is complete and the air clearance criteria has been 
met as required herein.  Do not turn off units at the end of the work shift or when abatement operations temporarily stop.  
Do not shut down air pressure differential system during encapsulating procedures.  Supply sufficient pre-filters to allow 
frequent changes. 
 
Start cleaning and abatement work at a location farthest from the fan units and proceed toward them.  If an electric power 
failure occurs, immediately stop all abatement work and do not resume until power is restored and fan units are operating 
again.  At completion of abatement work, allow fan units to run as specified under Project Decontamination requirements, 
to remove airborne fibers that may have been generated during abatement work and cleanup and to purge the Work Area 
with clean makeup air.   
 
 
When a final visual inspection of all accessible areas and the results of final air tests indicate that the area has been 
decontaminated, fan units may be removed from the Work Area.  Before removal from the Work Area, remove and 
properly dispose of pre-filter, decontaminate exterior of machine and seal intake to the machine with 6 mil polyethylene to 
prevent environmental contamination from the filters. 
 
3.2.10 Pre-Clean Work Area: 
 
Pre-clean all work area surfaces using HEPA vacuums and wet wiping.   As applicable, detach all electrical and 
mechanical items, such as lighting fixtures, clocks, diffusers, registers, escutcheon plates, etc. which cover any part of the 
surface to be worked on or which may be impacted during work.  Do not complete any work that may result in disturbance 
to the ACM until all other work area preparations are completed.  Coordinate all such work with the State of New 
Hampshire.  Complete the following after installation of (1) critical barriers, (2) pressure differential/air filtration systems, 
and (3) decontamination facilities as indicated below and in other Specification Sections.  
 

�� Pre-clean fixtures and equipment in the work area as needed and then seal non-removable fixtures and 
with polyethylene sheeting.  Provide a minimum of 12" of overlap, sealed with spray adhesive and duct 
tape on both flap ends, on all joints in the barriers.  Do not damage materials and items to be covered. 

�� Coordinate with State of New Hampshire and the IH Consultant for the handling of any other hazard 
materials or conditions encountered during the work.   

�� PCB Ballasts: All ballasts encountered which do not have PCB-Free labels affixed to the ballast shall be 
handled as PCB-containing.  The State of New Hampshire is to reuse lighting and fixtures.  Clean, 
decontaminate materials of asbestos and dust for reuse by the State of New Hampshire. If leaking 
ballasts are encountered, properly package the material and immediately notify the State of New 
Hampshire and the IH Consultant. 

�� All fluorescent light bulbs and thermostat switches in the building may contain mercury.  Do not damage 
bulbs and switches.  Save all such materials for reuse by the State of New Hampshire following 
decontamination by Contractor.  In the event any bulbs or switches break, package, labeled, and 
transport materials for disposal of in accordance with current local, State, and Federal regulations as 
indicated by the State of New Hampshire and in accordance with Contract Documents.  Provide waste 
manifests to the State of New Hampshire within 30 days of shipment for all fluorescent light bulbs 
disposed.   In lieu proper hazardous waste determinations, waste shall be assumed to be hazardous and 
handled accordingly.  Bulbs that are to be disposed are subject to applicable hazardous waste rules.  
Bulbs that are broken may not be recycled and must be disposed of.  See below sections. 

�� Coordinate handling of heat and smoke detectors with the State of New Hampshire and Local Fire 
Department.   Include written description of handling of such detection equipment and existing sprinklers 
in the notification to the local emergency authorities, as applicable. 

��  
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3.2.11 Primary Barrier: 
 
Protect building and other surfaces in the Work Area from damage from water and high humidity or from contamination 
from asbestos-containing debris, slurry or high airborne fiber levels by covering with a primary barrier as described below. 
 
Primary Barrier Sheet Plastic:  Protect floor surfaces with a minimum of 2 layers of 6-mil plastic sheeting on floors.    
Provide additional floor protection as required to prevent damage to carpets and other existing flooring surfaces to remain 
after construction.  Protect all existing wall, ceiling (non-ACM), fixed equipment, and other building surfaces with a 
minimum of 1 layer of 6-mil plastic sheeting in addition to critical barrier systems as needed to protect building surfaces.  
For areas with flooring abatement (flooring only and removed as nonfriable), provide a minimum of 48” (extending up from 
the floor) polyethylene sheeting barrier as a splash-guard.  For friable removal work all walls, floors, and ceilings must be 
covered with 6-mil sheeting. 
 
Provide a minimum of 12" of overlap, sealed (poly-to-poly) with spray adhesive and duct tape on both flap ends, on all 
joints in the barriers Extend floor sheeting up adjoining walls a minimum of 18 inches.  Do not place seams at, or within 
18" of any wall, ceiling, or floor joints.   Stagger all joints by at least 18 inches. 
 
 
Protect all existing building surfaces and fixed equipment/items, also including non-ACM insulations in the work areas, 
with a minimum of 2 layers of 6-mil plastic sheet as required to maintain existing conditions and to prevent contamination, 
water damage, or other damages due to the work.  Provide a minimum of 12" of overlap, sealed with spray adhesive and 
duct tape on both flap ends, on all joints in the barriers. 
 
Provide and install transparent inspection windows in the containment barriers as indicated by the IH Consultant.  
Maintain inspection window clean of debris to allow for inspection of work in progress. 
 
3.2.12 Ventilation Systems 
 
Coordinate with the State of New Hampshire and/or the State of New Hampshire’s representatives, shut-down and lock-
out/tag-out of all air handling equipment either in or running through the work areas.  Seal all ducts and equipment with 
primary barriers as indicated above and in applicable Specification Sections, in addition to OSHA requirements.  Isolate 
and shut down air systems in work area during abatement. 
 
3.2.13 Stop Work: 
 
If the Critical or Primary Barrier falls or is breached in any manner stop work immediately and repair the breach as 
required.  Do not start work until authorized by the IH Consultant.  Any contamination and/or suspect contamination, as 
determined by the State of New Hampshire and the IH Consultant, resulting from a breach in the barriers or other neglect 
by the Contractor shall be thoroughly abated in accordance with this Specification at no additional cost to the State of New 
Hampshire. 
 
3.2.14 Decontamination Units: 
 
Provide personnel and equipment decontamination facilities and require that the personnel decontamination unit be the 
only means of ingress and egress for the Work Area.  Require that all materials exit the Work Area through the equipment 
decontamination unit.  Provide portable shower units, sufficient for personnel decontamination in accordance with State of 
New Hampshire and OSHA regulations, and cascaded filter units on drain lines from showers or any other water source 
carrying asbestos-contaminated water from the Work Area.  Provide units with disposable filter elements as indicated 
below.  Connect so that discharged water passes primary filter and output of primary filter passes through secondary filter 
and final filter. 
 

     . Primary Filter - Passes particles 20 microns and smaller 
     . Secondary Filter - Passes particles 10 microns and smaller 
     . Final Filter - Passes particles 5 micron and smaller 

 
Do not discharge filtered water unless testing and permitting has been completed as applicable in accordance with State 
and local requirements. 
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Provide a personnel decontamination unit contiguous to the Work Area consisting of a serial arrangement of connected 
rooms or spaces, changing (clean) room, shower room, equipment room.  Require all persons without exception to pass 
through this decontamination unit for entry into and exiting from the Work Area for any purpose. Do not allow parallel 
routes for entry/ exit. 
 
Personnel decontamination units may be constructed out of wood, metal, or plastic supports as necessary.  The units 
must be completely sealed and water-tight.  A minimum of 2 layers of 6-mil polyethylene sheeting shall be installed on all 
interior walls and floors in the unit.  Install all sheeting in the manner indicated for critical and primary barriers in this 
specification.  Install black sheeting as necessary for privacy.  Construct each section of the unit with sufficient size to 
adequately accommodate decontamination and other work activities.   
 
Construct the unit such that traffic out of the Work Area proceeds (1) into the equipment room, (2) through an airlock, (3) 
into the shower room, (4) through an airlock, (5) into the clean room, and (6) exit the containment system.  Install air locks 
between the clean room, shower room, and equipment room.  At a minimum, air-locks must be 24" in length.  Install 
polyethylene sheeting in the air-locks in the same manner as noted above.   
 
Clean Room:  Do not allow any asbestos-contaminated material in this room.  Access is only from the non-work area (or 
non-containment areas) or from the shower room after complete decontamination. 
 
Shower Room: Shower room shall contain one or more showers with proper fixtures and hot and cold water supply.  
Provide an adequate supply of soap, shampoo, and towels for personnel entering the work area.  Collect all shower water 
and filter through the primary, secondary, and final filters.  Provide additional protective coverings as needed to protect the 
building surface from water or humidity damage.  Provide water source continuously and during all phases of work. 
 
Flap Doors:  Provide flap doors separating each section of the unit.  Fabricate from two (2) overlapping sheets with 
openings a minimum of three feet (3') wide.  Configure so that sheeting overlaps adjacent surfaces.  Weigh sheets at 
bottoms as required so that they quickly close after being released.  One sheet shall be secured at the top and left side, 
the other sheet at the top and right side.   
 
Provide an equipment decontamination unit contiguous to the Work Area consisting of a serial arrangement of connected 
rooms or spaces, constructed in the manners indicated for the personnel decontamination unit.  Require all materials, 
equipment, other contaminated items used during the work, and waste containers to exit through the equipment 
decontamination unit.  
 
Clean debris and residue from inside of Decontamination Units on a daily basis.  Damp wipe or hose down all surfaces 
after each shift change.  If the clean room of the personnel decontamination unit becomes contaminated with 
asbestos-containing debris, abandon the entire Decontamination Unit and erect a new Decontamination Unit.  Use the 
former clean room as an inner section of the new equipment room. 
 
Post an approximately 20 inch by 14 inch manufactured caution sign at each entrance to the Work Area displaying the 
following legend with letter sizes and styles of a visibility required by 29 CFR 1926:  
 

LEGEND  DANGER 
 ASBESTOS 
 CANCER AND LUNG DISEASE HAZARD 
 AUTHORIZED PERSONNEL ONLY 
 RESPIRATORS AND PROTECTIVE CLOTHING ARE REQUIRED 
 IN THIS AREA 
Adequately secure door to entrance of decontamination unit at the completion or each shift. 
 
3.2.15 Containment Locations 
 
Construct and install containment barriers around each work area as coordinated and indicated by the State of New 
Hampshire and the IH Consultant.  Provide access and adequate airflow to all other areas of the building and mechanical 
areas.  Coordinate with the State of New Hampshire the isolation of mechanical equipment to be abated during each 
phase of the work. 

 
Coordinate with the State of New Hampshire and the IH Consultant (as indicated) for placement of containments within 
buildings to be abated to facilitate pipe renovations and tie-in’s. 
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All exterior containment barriers and work areas will be placed and demarcated as directed by the State of New 
Hampshire and the IH Consultant, and in accordance with the final State approved site plan for exterior abatement. 

 
3.3 REMOVAL OF ASBESTOS-CONTAINING MATERIALS 
 
3.3.1 Inspections: 
 
Prior to commencing Work of this Section, the affected Work Area(s) must pass an inspection by the IH Consultant to document that 
sufficient area preparations are completed.  Commence with Work of this Section only after authorization is received from the IH 
Consultant.  Maintain all work area isolation and controls during work of this section.  The Contractor is responsible for conducting 
routine and regular inspections of surrounding areas beneath, as applicable, and adjacent to the work areas for containment breeches 
and leaks.  The Contractor is responsible for completing any clean up and decontamination work that is necessitated due to breeches 
and leaks as determined by the State of New Hampshire and the IH Consultant. 
 
3.3.2 Secondary Barrier: 
 
Over any floors and surfaces beneath ACBM to be removed in the work areas, install as a drop cloth a clear 6-mil sheet 
plastic in all areas where asbestos removal work is to be carried out.  Completely cover floor with sheet plastic.  Install 
Secondary Barrier at the beginning of each work shift.  Install only sufficient plastic for work of that shift.  Remove 
Secondary Barrier at end of each work shift or as work in an area is completed.  Carefully pack in disposal bags.  

 
3.3.3 Other Hazardous Materials or Conditions 

 
Immediately notify the State of New Hampshire and the IH Consultant, and other contractors at the site of any other 
hazardous or potentially hazardous materials or conditions encountered during the work. 
 
3.3.4 Wet Removal - General: 
 
Thoroughly wet ACBM to be removed prior to stripping and/or tooling to reduce fiber dispersal into the air.  Maintain 
materials as adequately wetted during Work and as required by NESHAPS.  Accomplish wetting by a fine spray (mist) of 
amended water or removal encapsulant (use amended water for wetting unless otherwise approved by IH Consultant).  
Saturate material sufficiently to wet to the substrate without causing excess dripping.  Allow time for amended water to 
penetrate material and seams thoroughly. If amended water is used, spray material repeatedly during the work process to 
maintain a continuously wet condition. If a removal encapsulant is used, apply in strict accordance with manufacturer's 
written instructions. 
 
Where necessary, carefully strip away while simultaneously spraying amended water on the insulation to minimize 
dispersal of asbestos fibers into the air.  Mist work area continuously with amended water whenever necessary to reduce 
airborne fiber levels.  Do not allow ACBM to dry out.  As it is removed, simultaneously pack material into appropriate 
disposal bags.  Twist neck of bags, bend over and seal with minimum three wraps of duct tape.  Clean outside and move 
to the equipment decontamination unit for further cleaning and packaging. 
 
3.3.5 Airborne Fiber Counts: 
 
General:  Use work procedures that result in 8-hour TWA and STEL airborne fiber counts less than the required limits 
established by OSHA and as described herein.  If airborne fiber counts exceed this level immediately mist the area with 
amended water to lower fiber counts and revise work practices and engineering controls to maintain level within the 
required limits. 
 
3.3.6 Gross Removal of Breeching Insulation and Boiler Jacket Insulation Debris: 
 
Coordinate shut-off and lockout of systems with the State of New Hampshire as applicable.  Take precautions to avoid 
burns and heat stress when working in areas of hot equipment and excessive heat as applicable.  Comply with all 
confined space work safety procedures in accordance with 29CFR Part 1910.146.   Provide all proper personal protective 
equipment, worker training and written programs in accordance with current OSHA requirements.  Pre-clean work area 
surfaces with HEPA vacuums and wet wiping.  Non-ACBM insulation shall be pre-cleaned, sealed in primary barriers and 
left in place unless otherwise designated by the State of New Hampshire.  Complete work within regulated area, install full 
containment barriers, and using drop cloth barriers. 
 
Remove fiberglass in contact with the ACBM as asbestos contaminated waste. 
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Spray insulation material with a mist of amended water.  Allow amended water to saturate material to substrate.  Remove 
fiberglass (and other non-ACBM insulation) in contact with the ACBM as asbestos contaminated waste.  With a second 
worker holding a waste bag below the area to be worked on, remove job-molded boiler jacket and breeching insulation in 
chunks and hand place into a disposal bag.  Spray amended waster continuously such that ACM is adequately wetted.  
Do not drop any material or allow material or water to fall on to the floor or other lower surfaces.  Remove any residue on 
substrate with stiff bristle nylon hand brush. Again, place all waste directly into a waste bag.  Cut back (and remove as 
asbestos waste) all fiberglass (and non-ACBM) insulation within 6” of ACBM insulation removed.  Install wet wrap over all 
remaining ACBM edges and non-ACBM cutback edges. 
Fully clean all dust and debris in the work area, including but not limited to suspect debris, and other dust.  Horizontal 
surface areas immediately surrounding the ACBM boiler jacket and breeching insulation removal areas and all areas 
where ACBM is and was present shall be cleaned.  Use wet wiping and HEPA vacuums to conduct the cleaning.  Do not 
cause visible emission. 
 
3.3.7 Boiler ACBM  
 
As applicable, comply with all confined space work safety procedures in accordance with 29CFR Part 1910.146.  Provide 
all proper personal protective equipment, worker training and written programs per current OSHA requirements.  
 
After completion of gross removal and cleaning operations (and passing preliminary visual inspection by IH Consultant), 
remove the outer boiler casing within the containment area.  Fully clean all exterior casing using wet wiping and HEPA 
vacuuming.  Store and cover with polyethylene sheeting in the work area and place into temporary storage area(s) as 
approved by the State of New Hampshire.  Once the exterior casing is removed, fully remove all insulation and gasket as 
ACBM and assumed-ACBM unless otherwise stated by the State of New Hampshire and the IH Consultant based on 
proper testing to be performed as the State of New Hampshire deems in its best interest.  In lieu of IH Consultant testing 
of suspect material, such materials will be handled as, and removed as, ACBM as stated herein.   Coordinate all such 
testing of suspect material encountered with IH Consultant.  Provide a minimum of 48 hour advance notice of requested 
testing by IH Consultant.  
 
Fully disassemble and demolish entire boiler as needed to remove and properly dispose of all assumed ACBM and 
confirmed ACBM insulation, gasket, packing, gun burner cement, and other ACBM within and on the boiler.  In the event 
that suspect ACBM is encountered during disassembly and demolition of the boiler unit, assume that such suspect 
material is ACBM and conduct removal operations in accordance with this specification.  Update all local, state and 
Federal notifications as necessary.  
 
3.3.8 Gross Removal of Ceiling Troweled on Surfacing Material 
 
Spray surfacing material with a mist of amended water.  Allow amended water to saturate material to substrate.  With a 
second worker holding a waste bag below the area to be worked on, remove troweled on ceiling surfacing material in 
chunks and hand place into a disposal bag.  Spray amended waster continuously such that ACM is adequately wetted.  
Do not drop any material or allow material or water to fall on to the floor or other lower surfaces.  Remove any residue on 
substrate with stiff bristle nylon hand brush. Again, place all waste directly into a waste bag.  Install wet wrap over all 
remaining ACBM edges. 
 
Fully clean all dust and debris in the work area, including but not limited to suspect debris, and other dust.  Horizontal 
surface areas immediately surrounding the troweled on ceiling surfacing material removal areas and all areas where 
ACBM is and was present shall be cleaned.  Use wet wiping and HEPA vacuums to conduct the cleaning.  Do not cause 
visible emission. 
 
3.4 INITIAL CLEAN-UP WORK: 
 
Once gross removal is completed, clean all visible debris on the substrate and primary barrier using HEPA vacuums, 
scrub brushes, and wet-wiping.  Do not allow materials to dry out.  As material is removed and clean-up is completed, 
simultaneously pack wetted material into proper waste disposal bags or package as noted above.  For waste bags, twist 
the neck of the bags, bend the neck over, and seal with a minimum of three wraps of duct tape.  Clean the outside of the 
bags with wet wiping and HEPA vacuum and move to the wash down station in the Equipment Decontamination Unit.  
Once washed clean, place the clean disposal bags into a second asbestos disposal bag and seal the bag in the same 
manner as the first.  Bags will then be transported from the work area to the asbestos waste dumpster.  Note:  Waste 
dumpster must remain labeled and locked at all times when loading is complete or idle. 
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Label waste dumpsters in accordance with 29 CFR 1910.145: Legend 
 DANGER 
 ASBESTOS DUST HAZARD 
 CANCER & LUNG DISEASE HAZARD 
 AUTHORIZED PERSONNEL ONLY 
Change all filters on the pressure differential systems and properly dispose of as asbestos waste.  Maintain adequate 
filtration and pressure differential during all filter changes. 
 
3.5 PROJECT DECONTAMINATION 
 
General:  Complete decontamination of the Work Area following asbestos abatement in accordance with regulatory 
requirements and industry standards. 
 
Work of This Section includes the decontamination of air in the Work Area which has been, or may have been, 
contaminated by the elevated airborne asbestos fiber levels generated during abatement activities, or which may 
previously have had elevated fiber levels due to friable asbestos-containing materials in the space. 
 
Work of This Section includes cleaning, decontamination, and removal of temporary facilities installed prior to abatement 
work, including: 
 

     . Primary and Critical Barriers 
     . Decontamination Unit 
     . Pressure Differential System 

 
Work of This Section includes the cleaning, and decontamination of all surfaces (ceiling, walls, floors, and contractor 
equipment and materials) of the Work Area, and all other furniture or equipment in the Work Area. 
 
3.5.1 Start of Work: 
 
Previous Work: During completion of the asbestos abatement work specified in other sections, all Secondary Barriers of 
polyethylene sheeting will have been removed and disposed of along with any gross debris generated by the asbestos 
abatement work. 
 
Start of Work: Work of this section begins with the cleaning of the Primary Barrier.  At start of work the following will be in 
place and fully operational:  primary barriers, critical barriers, decontamination units, and pressure differential/air filtration 
systems. 
 
3.5.2 First Cleaning: 
 
First Cleaning:  Carry out a first cleaning of all surfaces of the work area including items of remaining sheeting, tools, 
scaffolding and/or staging by use of damp-cleaning and mopping, and/or a High Efficiency Particulate Air (HEPA) filtered 
vacuum.  (Note:  A HEPA vacuum may fail if used with wet material.)  Do not perform dry dusting or dry sweeping. Use 
each surface of a cleaning cloth one time only and then dispose of as contaminated waste.  Continue this cleaning until 
there is no visible debris from removed materials or residue on plastic sheeting or other surfaces. 
 
Provide adequate lighting on all surfaces being cleaned, sufficient number of ladders as applicable, sufficient number of 
personnel misting the area as needed, and adequate numbers of HEPA vacuum equipment. 
 
Contractor's Testing:  At the completion of the above cleaning visually inspect all surfaces.  Reclean if any dust, debris, 
etc. is found.  Inspect the area and if any debris or dust is found, repeat the cleaning.  Continue this process until no 
debris dust or other material is found while sweeping of all surfaces with forced-air equipment.  
 
Remove all filters in Air Handling System(s) and dispose of as asbestos-containing waste in accordance with specification 
requirements.  Use oscillating fans as necessary to assure circulation of air in all parts of work areas during this period.  
Maintain Pressure Differential System in operation for adequate settling period. 
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3.5.3 Second and Third Cleaning: 
 
Second Cleaning:  Carry out a second cleaning of all surfaces in the work area in the same manner as the first cleaning.   
Remove all drop-cloth layers of polyethylene sheeting on the floor leaving one layer of the primary barrier remaining.  
Clean newly exposed areas as outlined above.  Third Cleaning:  Carry out a third cleaning of all surfaces in the same 
manner as the first cleaning.  Change filters on pressure differential systems and properly dispose of as asbestos waste.  
Allow for sufficient settling period prior to clearance testing.  Complete additional cleaning as required. 
 
3.5.4 Visual Inspection: 
 
Accompanied by the IH Consultant, perform a complete visual inspection of the entire Work Area including:  all surfaces, 
ceiling, walls, floor, decontamination unit, all plastic sheeting, seals over ventilation openings, doorways, windows, and 
other openings; look for debris from any sources, residue on surfaces, dust or other matter.  During visual inspection 
sweep entire work area including walls, ceilings, ledges, floors, and other surfaces in the room with exhaust from forced 
air equipment (leaf blower with approximately 1 horsepower electric motor or equivalent).  If any debris, residue, dust or 
other matter is found repeat final cleaning and continue decontamination procedure from that point. Visual inspection is 
complete when the area is visually clean, and if after sweeping of all surfaces with leaf blower, no debris, residue, dust or 
other material is found. 
 
Provide adequate lighting during the visual inspection.  Provide ladders, scaffolding, and lifts as required to provide 
access to all surfaces in the area to be subjected to visual inspection. Encapsulation of substrate: After successful visual 
inspection, perform encapsulation of substrate as directed.  Only apply encapsulant materials that are compatible to any 
replacement materials to be installed.  Owner, General Contractor, and IH Consultant must approve all encapsulants to be 
applied.  Maintain Pressure Differential System in operation during encapsulation work. 
 
3.5.5 Clearance Testing: 
 
Air clearance sampling will be conducted by the IH Consultant in strict accordance with State of New Hampshire 
regulations and as required below.  Air clearance testing will not be completed until the work area has adequate air 
changes and surfaces have had sufficient time to dry. 
 
3.5.6 Removal of Work Area Isolation: 
 
Only after all requirements of this section and the work area clearance sections have been met and verified by the IH 
Consultant. Remove all Primary Barrier sheeting and equipment decontamination unit(s), leaving only: critical barriers, 
personnel decontamination unit, and operational pressure differential/air filtration systems.  Properly dispose of sheeting 
as asbestos-waste. Use care to prevent damage to building surfaces and materials during tear down. All damages to 
surfaces and materials shall be repaired by Contractor unless otherwise noted and agreed to in writing by the State of 
New Hampshire. 
 
Re-inspect all work area surfaces and adjacent areas for any dust and debris that may have originated from the work.  
With critical barriers and pressure differential/air filtration systems still in place and in operation, clean all surfaces using 
HEPA-vacuums and wet-wiping as required and until all surfaces are clean of visible debris.  Shut down and remove the 
Pressure Differential System.  Seal HEPA filtered fan units, HEPA vacuums and similar equipment with 6 mil polyethylene 
sheet and duct tape to form a tight seal at intake end before being moved from Work Area. 
 
Remove personnel decontamination unit.  Remove the critical barriers and properly dispose of as asbestos-waste.  
Remove any small quantities of residual material found upon removal of critical barrier plastic sheeting with wet wiping, 
HEPA filtered vacuum cleaners and local area protection.   
 
If ACBM or suspect ACBM debris is encountered during containment tear down, the entire area affected shall be 
decontaminated as specified herein using newly installed critical barriers and negative pressure.   Once fully cleaned, 
remove all equipment, materials, debris from the work site.  Dispose of all asbestos-containing waste material as specified 
herein. 
 
3.5.7 Final Cleaning: 
 
General:  Complete work upon completion of Removal of Work Area Isolation as required above.  This cleaning is now 
being applied to existing room conditions.  Take care to avoid water marks or other damages.  Wet-wipe and HEPA 
vacuum surfaces in the work area until clean and free from dust and debris.  Complete final cleaning in accordance with 
the project close-out requirements. 
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3.6 WORK AREA CLEARANCE 
 
3.6.1 Contractor Release Criteria: 
 
The Work Area is cleared when the Work Area meets the visual inspection criteria described in the project 
decontamination sections of this specification and airborne asbestos structure concentrations have been reduced to the 
level specified below.  
3.6.2 Air Monitoring: 

 
To determine if the elevated airborne asbestos structure concentration encountered during abatement operations has 
been reduced to the specified level, the IH Consultant will secure samples and analyze them according to the procedures 
stated herein.  Contractor must provide at least 48 hours advance notice to the IH Consultant for any clearance testing or 
other inspections required, or for any changes to existing schedules. 
 
3.6.3 Analytical Method: 

 
The number and volume of air samples taken will be as determined by the Consultant and will be in accordance with the 
applicable current State and Federal regulations.  Sample volumes given may vary depending upon the analytical 
instruments used.  Phase Contrast Microscopy will be used for analysis of clearance samples collected.  The State of 
New Hampshire reserves the right to collect and analyze TEM clearance samples.  TEM clearance methods and 
clearance criteria will be as stated in 40 CFR Part 763 (AHERA). 
 
3.6.4 Laboratory Testing: 

 
The services of a testing laboratory will be employed by the State of New Hampshire to perform laboratory analysis of the 
air samples.  A microscope and technician will be set up at the job site, or samples will be sent daily by overnight mail, so 
that verbal reports on air samples can be obtained within 24 hours (Monday through Fridays). 

 
Air clearance samples will be collected by the IH Consultant in all containment areas using aggressive sampling 
techniques in accordance with State of New Hampshire regulations.  
 
3.6.6 PCM Air Clearance Testing: 

 
After completion of all cleaning work, clearance samples will be collected inside the Work Area and analyzed as described 
below.  Each sample will be collected on a 25mm sample cassette with a nonconductive extension cowl and 0.8 micron 
pore size, mixed cellulose ester filter media.  The detection limit for final clearance samples will be at least 0.005 fibers 
per cubic centimeter (f/cc). 

 
Analysis:  Fibers on each filter will be measured using the NIOSH Method 7400 entitled "Fibers" published in the NIOSH 
Manual of Analytical Methods, 3rd Edition, Second Supplement, August 1987.  Fibers referred to in this section include 
fibers regardless of composition as counted by the phase contrast microscopy method used. 

 
For work areas requiring PCM clearance testing only: When every Work Area sample collected is at or below the 0.01 f/cc 
then work will proceed including remaining work area clearance work and close-out requirements.   A minimum of 2 
samples will be collected in each Work Area.  If any sample is above 0.01 f/cc then the decontamination is incomplete and 
re-cleaning per the specification is required.  The Contractor shall be responsible for all costs for each subsequent and 
additional round of PCM analysis required until the clearance criteria is met. 
Release Criteria: Decontamination of Work Areas requiring PCM air clearance testing only is complete when every Work 
Area sample collected is at or below the 0.01 f/cc.  If any sample is above 0.01 f/cc then the decontamination is 
incomplete and re-cleaning per this specification is required.  The Contractor shall be responsible for all costs for each 
subsequent and additional round of PCM analysis required until the clearance criteria is met. 
 
3.6.7 TEM Air Clearance Testing:   
As deemed necessary by the State of New Hampshire, TEM air clearance testing will be completed in the work area after 
completion of all cleaning work; a minimum of 13 samples will be taken and analyzed as follows:  
 

• Samples will be collected at 9.9 liters per minute (LPM); 
• A minimum of 5 samples inside of the work area and 5 samples outside of the work area will be collected; 
• A minimum of 1200 liters of air will be collected for each sample, and samples will be collected simultaneously. 
• A total of 3 blanks will be used in accordance with AHERA for each work area clearance. 
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Each sample will be collected on a 25mm sample cassette with a nonconductive extension cowl and 0.45 micron pore 
size, mixed cellulose ester filter media. Analysis will be performed using the analysis method set forth in the AHERA 
Regulation 40 CFR Part 763 Appendix A.  Asbestos Structures referred to in this Section include asbestos fibers, bundles, 
clusters or matrices, as defined by method of analysis.   
 
Release Criteria: Decontamination of the work site is complete if either of the following condition is met: 
Work Area Samples are below filter background levels: 

 
• All Work Area sample volumes are greater than 1,199 liters for a 25 mm. sampling cassette.  
• The average concentration of asbestos on the five Work Area Samples does not exceed the filter background 

level of 70 structures per square millimeter of filter area. 
 
If these conditions are not met then the decontamination is incomplete and the cleaning procedures shall be repeated.  
 
The Contractor shall be responsible for all costs for each subsequent and additional round of TEM analysis required until 
the clearance criteria is met.  Note, if a work area fails to meet the clearance criteria and in the event that the Contractor 
requests (Contractor must notify the State of New Hampshire and the IH Consultant in writing within 24 hours of the 
clearance analysis) the use of the Z-test clearance criteria in accordance with 40 CFR Part 763, then the Contractor will 
be responsible for the costs for analyzing the 5 outside samples and 3 blanks in the event that the results Z-Test Method 
still fails to meet the clearance criteria.  All such costs shall be deducted by the State of New Hampshire from final 
payment(s) to the Contractor. 

 
Termination of Analysis:  if the arithmetic mean (average) asbestos concentration on the blank filters (if analyzed) 
exceeds 70 structures per square millimeter of filter area the analysis will cease and new samples collected. 
 
3.7 DISPOSAL OF ASBESTOS-CONTAINING WASTE MATERIAL 
 
3.7.1 General: 
 
Asbestos-containing waste materials and debris which is packaged in accordance with the provisions of this Specification 
may be disposed of at designated sanitary landfills when certain precautions are taken not limited to: notice to appropriate 
EPA Regional Offices and notice and permit from appropriate State and local agencies are completed. 

 
Waste disposal site(s) must be properly licensed, permitted, and qualified to accept and handle ACM waste in accordance 
with all applicable local, State, and federal codes and regulations. 
3.7.2 Disposal: 
Comply with the following sections during all phases of this work: worker protection requirements and respiratory 
protection requirements. All waste is to be hauled by a waste hauler with all required licenses form all state and local 
authority with jurisdiction. 
 
Carefully load all containerized asbestos-containing waste material on sealed and lined trucks or other appropriate 
vehicles for transport.  Exercise care before and during transport, to insure that no unauthorized persons have access to 
the materials. 
 
All materials are to be properly containerized in one of the following: (1) Two 6 mil disposal bags, or (2) Two 6 mil disposal 
bags and a fiberboard drum, or (3) as otherwise indicated in the final approved site plan for exterior work.  Do not store 
disposal bagged material outside of the work area.  Take bags or drums from the work area directly to a sealed truck or 
dumpster.  Glovebags shall not be used as waste disposal bags. 
The State of New Hampshire will provide a designated location for placement of proper waste dumpster.  Waste 
dumpster(s) will not be allowed to remain at the job site for longer than 72 hours upon completion of each phase (work 
area) of work by the Contractor.   Do not transport disposal bagged materials on open trucks.  Label drums with same 
warning labels as bags.  Uncontaminated drums may be reused.  Treat drums that have been contaminated as 
asbestos-containing waste and dispose of in accordance with this specification. During loading and unloading, properly 
demarcate and label dumpster on all 4 sides.  Dumpster shall be sealed, labeled and locked during all non-loading 
periods.  Line waste dumpster with a minimum of 2 layers of 6 mil polyethylene sheeting and such that a minimum total of 
20 mils of lining exists (including waste bags). 
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In accordance with NESHAPs and State regulations, advise the landfill operator or processor in advance of transport, of 
the quantity of material to be delivered.   At disposal site unload containerized waste:  At a disposal site, sealed plastic 
bags may be carefully unloaded from the truck.  If bags are broken or damaged, leave in truck and clean entire truck and 
contents using procedures set forth herein.  Retain receipts from landfill or processor for materials disposed of.   At 
completion of hauling and disposal of each load submit copy of waste manifest, chain of custody form, and landfill receipt 
to the State of New Hampshire and the IH Consultant. Properly package, transport and dispose (or recycle) all any 
hazardous waste generated during the abatement work in accordance with the most current local, State and federal rules 
and regulations.  Coordinate with the State of New Hampshire and the State of New Hampshire’s representatives for 
existing EPA hazardous waste generator number or obtain new identified number(s) in accordance with current 
regulations. 

 
Provide copy of waste shipment record (complete to date) to the State of New Hampshire and the IH Consultant prior to 
removing waste from the site.  Provide final copy of completed waste shipment record to the State of New Hampshire and 
the IH Consultant within 30 days of removing waste from the site. 
 
3.8 RESTORATION AND REPLACEMENT 
 
Conduct restoration and replacement work in accordance with the Contract Documents and provide certification that all 
materials used in the construction, restoration, renovation and other work are asbestos-free.  Repair all damaged 
surfaces, tape damage, adhesive and other damages resulting from the work or other damages caused by the Contractor 
as indicated by the State of New Hampshire to meet or exceed existing conditions, and as otherwise stated in the 
Contract Documents. 
 
3.9 ASBESTOS PROJECT CLOSEOUT 
 
Before requesting inspection for certification of Substantial Completion, complete the following: complete all abatement 
and decontamination, interim or ongoing submittal requirements, final air clearance requirements, and removal of 
containment barriers. 
 
Before requesting final inspection for Final Acceptance, complete the following: (1) Submit Closeout Submittals and (2) 
complete any remaining punch-list items.  The State of New Hampshire will reinspect the Work upon receipt of notice that 
the Work, including inspection list items from earlier inspections, has been completed, except items whose completion has 
been delayed because of circumstances acceptable to the State of New Hampshire and  the IH Consultant.  
 
Record Specifications: Maintain one complete copy of the Specification, including addenda, and one copy of other written 
construction documents such as Change Orders and modifications issued in printed form during construction.  Mark these 
documents to show substantial variations in actual work performed in comparison with the text of the Specifications and 
modifications. 
 
Execution: 
 
General: General cleaning during construction is required by the General Conditions and included in Section "Temporary 
Facilities".  Complete all final, general house-keeping and cleaning in the work areas in accordance with such activities in 
accordance with 29 CFR Part 1910 and 29 CFR Part 1926, as applicable.   Remove temporary protection and facilities 
installed for protection or security of the work during construction.  Comply with regulations of authorities having 
jurisdiction and safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on the 
State of New Hampshire’s property.  Do not discharge volatile, harmful or dangerous materials into drainage systems.  
Remove waste materials from the site and dispose of in a lawful manner.  Where extra materials of value remaining after 
completion of associated Work have become the State of New Hampshire’s property, arrange for disposition of these 
materials as directed. 

 
Conduct all other related work, non-asbestos work, and general construction activity in accordance with the Contractor 
Documents. 
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Client 
Site 

Work Area 
 

ASBESTOS CONTRACTOR DAILY SIGN IN SHEET 
 

Contractor Name: _____________________________________ Date: _______________________________ 
 
Contractor License No.: ________________________________ Expiration Date: ______________________ 
 
Site Supervisor Name: ________________________________NH State License No: ______________________ 
 
Site Supervisor Training No/Expiration: ____________________NH State License Exp: _____________________ 
 
 
Work Area: 
 
Activity Performed During Shift: 
 
 
Name 
 

NH Lic. Number Lic. 
Expiration 

Training Number Train Expiration 

 
 

    

 
 

    

 
 

    

 
 

 SAMPLE   
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FORM NUMBER P-37 (1/01) 
STOCK NUMBER 4402 

 
Subject:       

 
AGREEMENT 

The State of New Hampshire and the Contractor hereby mutually agree as follows: 

GENERAL PROVISIONS 
 

 1. Identification and Definitions. 
 1.1 State Agency Name 1.2 State Agency Address 
                
                
 
 1.3 Contractor Name 1.4 Contractor Address 
                
                
 1.5 Account No. 1.6 Completion Date 1.7 Audit Date 1.8 Price Limitation 
                              
        
 1.9 Contracting Officer for State Agency  1.10 State Agency Telephone Number 
                  
 
 1.11 Contractor Signature   1.12 Name & Title of Contractor Signor 
              
 
 1.13 Acknowledgment: State of      ,County of       
 
 On      , before the undersigned officer, personally appeared the person identified in block 1.12., or satisfactorily proven to be the person whose 
name is signed in block 1.11., and acknowledged that s/he executed this document in the capacity indicated in block 1.12. 
 
 1.13.1 Signature of Notary Public or Justice of the Peace 
 
 [Seal] 
 
 1.13.2 Name & Title of Notary or Justice of the Peace  
  
 
 1.14 State Agency Signature(s)   1.15 Name/Title of State Agency 
      Signor(s) 
              
             
 
 1.16 Approval by Department of Personnel (Rate of Compensation for Individual Consultants) 
 
 By:       Director, On:       
 
 1.17 Approval by Attorney General (Form, Substance and Execution) 
 
 By:                             Assistant Attorney General, On:       
 
 1.18 Approval by the Governor and Council 
 
 By:          On:       
 
 2.  EMPLOYMENT OF CONTRACTOR/SERVICES TO BE PERFORMED.  The State of New Hampshire, acting through the agency identified in block 
1.1 (“the State”), engages contractor identified in block 1.3 (“the Contractor”) to perform, and the Contractor shall perform, that work or sale of goods, or 
both, identified and more particularly described in EXHIBIT A incorporated herein (“the Services”). 
 
 3.  EFFECTIVE DATE: COMPLETION OF SERVICES. 
 3.1  This agreement, and all obligations of the parties hereunder, shall become effective on the date the Governor and Council of the State of New 
Hampshire approve this agreement, (“the Effective Date”). 
 3.2  If the date for commencement in Exhibit A precedes the Effective Date all services performed by Contractor between the commencement date and 
the Effective Date shall be performed at the sole risk of the contractor and in the event that this Agreement does not become effective, the State shall be 
under no obligation to pay the contractor for any costs incurred or services performed; however that if this Agreement becomes effective all costs 
incurred prior to the effective date shall be paid under the terms of this Agreement.  All services must be completed by the date specified in block 1.6. 
 
 4.  CONDITIONAL NATURE OF AGREEMENT.  Notwithstanding anything in this agreement to the contrary, all obligations of the State hereunder, 
including, without limitation, the continuance of payments hereunder, are contingent upon the availability and continued appropriation of funds, and in no 
event shall the State be liable for any payments hereunder in excess of such available appropriated funds.  In the event of a reduction or termination of 
those funds, the State shall have the right to withhold payment until such funds become available, if ever, and shall have the right to terminate this 
agreement immediately upon giving the Contractor notice of such termination.  The State shall not be required to transfer funds from any other account 
to the account identified in block 1.5 in the event funds in that account are reduced or unavailable. 



5. CONTRACT PRICE: LIMITATION ON PRICE: PAYMENT. 
5.1 The contract price, method of payment, and terms of payment are identified 
and more particularly described in Exhibit B, incorporated herein. 
5.2 The payment by the State of the contract price shall be the only, and the 
complete, reimbursement to the Contractor for all expenses, of whatever nature, 
incurred by the Contractor in the performance hereof, and shall be the only and 
the complete compensation to the Contractor for the Services. The State shall 
have no liability to the Contractor other than the contract price. 
5.3 The State reserves the right to offset from any amounts otherwise payable to 
the Contractor under this Agreement those liquidated amounts required or 
permitted by RSA 80:7 through 7-C or any other provision of law. 
5.4 Notwithstanding anything in this Agreement to the contrary, and 
notwithstanding unexpected circumstances, in no event shall the total of all 
payments authorized, or actually made, hereunder exceed the price limitation set 
forth in block 1.8 of these general provisions. 
6. COMPLIANCE BY CONTRACTOR WITH LAWS AND 
REGULATIONS: EQUAL EMPLOYMENT OPPORTUNITY. 
6.1 In connection with the performance of the Services, the Contractor shall 
comply with all statutes, laws, regulations, and orders of federal, state, county or 
municipal authorities which impose any obligation or duty upon the Contractor, 
including, but not limited to civil rights and equal opportunity laws. In addition, the 
vendor shall comply with all applicable copyright laws. 
6.2 During the term of this Agreement, the Contractor shall not discriminate 
against employees or applicants for employment because of race, color, religion, 
creed, age, sex, handicap or national origin and will take affirmative action to 
prevent such discrimination. 
6.3 If this agreement is funded in any part by monies of the United States, the 
Contractor shall comply with all the provisions of Executive Order No. 11246 
("Equal Employment Opportunity"), as supplemented by the regulations of the 
United States Department of Labor (41C.F.R. Part 60), and with any rules, 
regulations and guidelines as the State of New Hampshire or the United States 
issue to implement these regulations. The Contractor further agrees to permit the 
State or United States, access to any of the Contractor's books, records and 
accounts for the purpose of ascertaining compliance with all rules, regulations 
and orders, and the covenants and conditions of this Agreement. 
7. PERSONNEL 
7.1 The performance of the Services shall be carried out by employees of the 
Contractor. The Contractor shall at its own expense, provide all personnel 
necessary to perform the Services. The Contractor warrants that all personnel 
engaged in the Services shall be qualified to perform the Services, and shall be 
properly licensed and otherwise authorized to do so under all applicable laws. 
7.2 The Contractor shall not hire, and shall permit no subcontractor or other 
person, firm or corporation with whom it is engaged in a combined effort to 
perform the Services, to hire any person who has a contractual relationship with 
the State, or who is a State officer or employee, elected or appointed. 
7.3 The Contracting Officer specified in block 1.9, or his or her successor, shall 
be the State's representative. In the event of any dispute concerning the 
interpretation of this Agreement, the Contracting Officer's decision shall be final. 
8. EVENT OF DEFAULT, REMEDIES. 
8.1 Anyone or more of the following acts or omissions of the Contractor shall 
constitute an event of default hereunder ("Events of Default”): 
8.1.1 failure to perform the Services satisfactorily or on schedule; or 
8.1.2 failure to submit any report required hereunder; or 
8.1.3 failure to perform any other covenant or condition of this Agreement. 
8.2 Upon the occurrence of any Event of Default, the State may take any one,  or 
more, or all, of the following actions: 
8.2.1 give the Contractor a written notice specifying the Event of Default and 
requiring it to be remedied within, in the absence of a greater or lesser 
specification of time, thirty (30) days from the date of the notice; and if the Event 
of Default is not timely remedied, terminate this agreement, effective two (2) days 
after giving the Contractor notice of termination; and 
8.2.2 give the Contractor a written notice specifying the Event of Default and 
suspending all payments to be made under this Agreement and ordering that the 
portion of the Contract price which would otherwise accrue to the Contractor 
during the period from the date of such notice until such time as the State 
determines that the Contractor has cured the Event of Default shall never be paid 
to the Contractor; and 
8.2.3 set off against any other obligations the State may owe to the Contractor 
any damages the State suffers by reason of any Event of Default; and 
8.2.4 treat the agreement as breached and pursue any of its remedies at law or in 
equity, or both. 
8.2.5 Information Technology Contracts. The Contractor's and the State's monetary 
liability to one another shall not exceed two times the total contract price, and shall 
not include consequential damages. This limitation shall not apply to Contractor's 
indemnification obligations under Paragraph 13 of the General Provisions (Form P-
37) or the following: 
(a) death, bodily injury or damage to real or personal property.  
(b) misappropriation or infringement of any intellectual property including but not 
limited to any U.S. patent or copyright or any unauthorized use of any trade secret; 
(c) losses accruing to any and all contractors, subcontractors, materials, men, 
laborers and any other person, firm, or corporation furnishing or supplying work, 
services, materials or supplies to Contractor in connection with the performance of 
this Agreement;  
(d) personal injury;  
(e) disclosure of confidential information; or 
(f) failure to meet applicable statutes, regulations, codes or guidelines. 
This provision shall not be subject to any modification; however, the State may 
modify this provision for a particular project and any language modifying this 
provision shall appear in the Request for Proposal. 
 
Notwithstanding the foregoing, nothing herein contained shall be deemed to 
constitute a waiver of the sovereign immunity of the State, which immunity is hereby 

reserved to the State.  This covenant shall survive the termination of this 
Agreement. 
9. DATA: ACCESS; CONFIDENTIALITY; PRESERVATION. 
9.1 As used in this Agreement, the word "data" shall mean all information and 
things developed or obtained during the performance of, or acquired or developed 
by reason of, this Agreement, including, but not limited to, all studies, reports, 
files, formulae, surveys, maps, charts, sound recordings, video recordings, 
pictorial reproductions, drawings, analyses, graphic representations, computer 
programs, computer printouts, notes, letters, memoranda, papers, and documents, 
all whether finished or unfinished. 
9.2 On and after the Effective Date, all data and any property which has been 
received from the State or purchased with funds provided for that purpose under 
this Agreement, shall be the property of the State, and shall be returned to the 
State upon demand or upon termination of this Agreement for any reason. 
9.3 Confidentiality of data shall be governed by RSA 91-A or other existing law. 
Disclosure pursuant to a right to know request shall require prior written approval 
of the State. 
10. TERMINATION. In the event of an early termination of this Agreement for 
any reason other than the completion to the Services, the Contractor shall deliver 
to the Contracting Officer, not later than fifteen (15) days after the date of 
termination, a report ("the Termination Report”) describing in detail all Services 
performed, and the Contract Price earned, to and including the date of 
termination. To the extent possible, the form, subject matter, content, and 
number of copies of the Termination Report shalI be identical to those of any 
Final Report described in EXHIBIT A. 
11. CONTRACTOR'S RELATION TO THE STATE. In the performance of 
this agreement the Contractor is in all respects an independent contractor, and is 
neither an agent nor an employee of the State. Neither the Contractor nor any of 
its officers, employees, agents or members shall have authority to bind the State 
or receive any benefits, worker's compensation or other emoluments provided by 
the State to its employees. 
12. ASSIGNMENT, DELEGATION AND SUBCONTRACTS. The 
Contractor shall not assign, or otherwise transfer any interest in this Agreement 
without the prior written consent of the State. None of the Services shall be 
delegated or subcontracted by the Contractor without the prior written consent of 
the State. 
13. INDEMNIFICATION. The Contractor shall defend, indemnify and hold 
harmless the State, its officers and employees, from and against any and all losses 
suffered by the State, its officers and employees, and any and all claims, 
liabilities or penalties asserted against the State, its officers and employees, by or 
on behalf of any person, on account of, based or resulting from, arising out of (or 
which may be claimed to arise out of) the acts or omissions of the Contractor. 
Notwithstanding the foregoing, nothing herein contained shall be deemed to 
constitute a waiver of the sovereign immunity of the State, which immunity is 
hereby reserved to the State. This covenant shall survive the termination of this 
Agreement. 
14. INSURANCE AND BOND. 
14.1 The Contractor shall, at its sole expense, obtain and maintain in force, and 
shall require any subcontractor or assignee to obtain and maintain in force, both 
for the benefit of the State, the following insurance: 
14.1.1 comprehensive general liability insurance against all claims of bodily 
injury, death or property damage, in amounts of not less than $250,000 per claim 
and $2,000,000 per incident; and 
14.1.2 fire and extended coverage insurance covering all property subject to 
subparagraph 9.2 of these general provisions, in an amount not less than 80% of 
the whole replacement value of the property. 
14.2 The policies described in subparagraph 14.1 of this paragraph shall be the 
standard form employed in the State of New Hampshire, issued by underwriters 
acceptable to the State, and authorized to do business in the State of New 
Hampshire. Each policy shall contain a clause prohibiting cancellation or 
modifications of the policy earlier than 10 days after written notice thereof has 
been received by the State. 
15. WAIVER OF BREACH. No failure by the State to enforce any provisions 
hereof after any Event of Default shall be deemed a waiver of its rights with 
regard to that event, or any subsequent Event. No express failure of any Event of 
Default shall be deemed a waiver of the right of the State to enforce each and all 
of the provisions hereof upon any further or other default on the part of the 
Contractor. 
16. NOTICE. Any notice by a party hereto to the other party shall be deemed to 
have been duly delivered or given at the time of mailing by certified mail, 
postage prepaid, in a United States Post Office addressed to the parties at the 
addresses given in blocks 1.2 and 1.4, above. 
17. AMENDMENT. This agreement may be amended, waived or discharged 
only by an instrument in writing signed by the parties hereto and only after 
approval of such amendment, waiver or discharge by the Governor and Council 
of the State of New Hampshire. 
18. CONSTRUCTION OF AGREEMENT AND TERMS. This Agreement 
shall be construed in accordance with the laws of the State of New Hampshire, 
and is binding upon and inures to the benefit of the parties and their respective 
successors and assigns. 
19. THIRD PARTIES. The parties hereto do not intend to benefit any third 
parties and this agreement shall not be construed to confer any such benefit. 
20. SPECIAL PROVISIONS. The additional provisions set forth in EXHIBIT 
C hereto are incorporated as part of this Agreement. 
21. ENTIRE AGREEMENT. This agreement, which may be executed in a 
number of counterparts, each of which shall be deemed an original, constitutes 
the entire agreement and understanding between the parties, and supersedes all 
prior agreements and understanding.


	Time of Bid Opening:    1:30
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	ASBESTOS CONTAINING MATERIAL (ACM) ABATEMENT SERVICES
	PERSONNEL
	GYPSUM / DRYWALL (PRICE PER SQUARE FOOT)
	TRANSITE: (PRICE PER SQUARE FOOT)
	CEILING TILE: PRICE PER SQUARE FOOT




	COOS COUNTY
	INSULATION BOARD AND PAPER
	UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $


	GRAFTON COUNTY
	GYPSUM / DRYWALL (PRICE PER SQUARE FOOT)
	TRANSITE: (PRICE PER SQUARE FOOT)
	CEILING TILE: PRICE PER SQUARE FOOT



	GRAFTON COUNTY
	INSULATION BOARD AND PAPER
	UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $
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	UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $




	BELKNAP COUNTY
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	CEILING TILE: PRICE PER SQUARE FOOT



	BELKNAP COUNTY
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	GYPSUM / DRYWALL (PRICE PER SQUARE FOOT)
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	CEILING TILE: PRICE PER SQUARE FOOT



	MERRIMACK COUNTY
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	UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $
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	GYPSUM / DRYWALL (PRICE PER SQUARE FOOT)
	TRANSITE: (PRICE PER SQUARE FOOT)
	CEILING TILE: PRICE PER SQUARE FOOT



	SULLIVAN COUNTY
	INSULATION BOARD AND PAPER
	UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $


	CHESHIRE COUNTY
	GYPSUM / DRYWALL (PRICE PER SQUARE FOOT)
	TRANSITE: (PRICE PER SQUARE FOOT)
	CEILING TILE: PRICE PER SQUARE FOOT



	CHESHIRE COUNTY
	INSULATION BOARD AND PAPER
	UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $


	HILLSBORO COUNTY
	GYPSUM / DRYWALL (PRICE PER SQUARE FOOT)
	TRANSITE: (PRICE PER SQUARE FOOT)
	CEILING TILE: PRICE PER SQUARE FOOT



	HILLSBORO COUNTY
	INSULATION BOARD AND PAPER
	UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $


	ROCKINGHAM COUNTY
	GYPSUM / DRYWALL (PRICE PER SQUARE FOOT)
	TRANSITE: (PRICE PER SQUARE FOOT)
	CEILING TILE: PRICE PER SQUARE FOOT



	ROCKINGHAM COUNTY
	INSULATION BOARD AND PAPER
	UP TO ½” – PRICE PER SQUARE FOOT $   TOTAL $
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